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 QUESTIONS 4 THROUGH 50 TO BE ANSWERED IN ADDENDUM 4. 

 Your Organzation’s Name McCarthy Building Companies  

# RFQ/P Reference Questions Answers 

1 Attachment F, Fee Proposal Form, 
Page 3 of 4, Paragraph 2 

Is the Construction Manager’s change order 
contingency of 3% included in the construction 
budget of $283,102,696? 

CONSTRUCTION BUDGET:  is the budget 
amount established by the AOC that 
represents the maximum authorized cost for 
construction of the Project including FF&E 
(modular and free-standing furniture, 
furnishings, and equipment), escalation, 
and Construction Manager change order 
contingency.  The Construction Budget 
does not include fees for professional 
architectural and engineering services, AOC 
inspection, testing and inspection services, 
or AOC 5% contingency. 
 
The Construction Budget (see Attachment 
A, part .2.J) for this project is 
approximately $270,000,000.  The 
estimated Direct Cost of Work is 
approximately $226,000,000 and does not 
include the Construction Manager 
change order contingency. 
 

2 Attachment F, Fee Proposal Are we to assume that actual cost of construction 
is $283,102,696? 

See Answer No. 1 above. 

3 Attachment F; Page 2 of 4; Construction 
Budget 

This document states the construction budget is 
approximately $282,102,696 and others references in the 
RFQ/P state other values.  What is the correct 
construction budget? 

See Answer No. 1 above. 


