

#### Attachment I

# **Project Cost Responsibility Matrix**

#### New Madera Courthouse

Superior Court of California

County of Madera



		Cost Resp	ponsibility	<b>Construction Contract Destination</b>			
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	OFOI	OFCI	CFCI	
CONSTRUCTION COST							
On-Site Utilities Relocation and Removal as required; Off-Site Utilities Improvements as required	✓					✓	
Demolition of Existing site Improvements including Utility and Light poles	✓					<b>✓</b>	
Connection to Utilities	✓					<b>✓</b>	
Security Fencing and Gates	✓					✓	
Surface Parking & Driveways (private areas); Receiving Area	✓					<b>√</b>	
Site Development, Landscape, Drainage, Lighting	✓					<b>✓</b>	
New Sidewalks on Courthouse Site	✓					✓	

		Cost Resp	onsibility	 Construc	tion Contract D	estination
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	OFOI	OFCI	CFCI
Retaining Walls, Stairs, Ramps, Vehicle Barriers	✓					✓
Site Furnishings, Flag poles etc	✓					✓
Court Building Construction	✓					✓
Building Maintenance/ Window Washing Equipment	✓					✓
Window Treatments	✓					✓
Building Control Systems	✓					✓
Freestanding Furniture <sup>4</sup>	✓			✓		
Modular Workstations <sup>4</sup>	✓			<b>✓</b>		√ (optional)
Storage Racks, Shelving, High Density Files <sup>4</sup>	✓					<b>✓</b>

		Cost Res	oonsibility	Constr	<b>Construction Contract Destination</b>			
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	OFOI	OFCI	CFCI		
Office Furnishings and equipment <sup>2</sup>		✓		✓				
Graphics & Signage (Interior or Exterior; Code Req'd or Functional) <sup>1</sup>	✓					✓		
Sound Reinforcement, and Assisted Listening devices	✓					✓		
AV Recording / Playback Equipment; Video Displays, teleconference equip <sup>2</sup>	✓	✓(minimal)			✓ (minimal)	✓		
Communication Satellite Dishes and other outside communications service <sup>2</sup>	✓					✓		
Public Art <sup>2</sup>		✓		✓	√ (optional)			
Artwork in Non-Public Spaces		✓		✓				
Interior Plants <sup>5</sup>		<b>✓</b>		✓				
Wheelchair Lifts, Evacuation Chairs	<b>√</b>					✓		

	Cost Responsibility			<b>Construction Contract Destination</b>			
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	OFOI	OFCI	CFCI	
Communication Cabling <sup>3</sup> (install, terminate & test); Equip. Racks; Cable Raceways, Rooms; Outlets	✓					✓	
Security door hardware, electric locks, position indicators; back boxes & conduit for security equipment.	✓					✓	
Security and Access Control: cameras; duress alarms, central equipment, monitors, (active electronics) <sup>2</sup>	<b>√</b>					<b>✓</b>	
Package Scanner, Magnetometer, Turnstiles <sup>2</sup>	✓					✓	
Rooms and racks for Security/AV/Computer Equipment	✓					<b>✓</b>	
Telecom/AV/Data network: routers, switches, etc. (active electronics) <sup>2</sup>	✓ (partial)	<b>✓</b>			√ (partial)	<b>✓</b>	
Un-interruptible Power Supplies (rack mounted) <sup>2</sup>	✓ (partial)	<b>✓</b>				<b>✓</b>	

		Cost Resp	ponsibility	Construc	ction Contract D	estination
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	OFOI	OFCI	CFCI
Telephone Switch, Desk sets; Miscellaneous Equipment & Devices; Voice Mail Server <sup>2</sup>		✓	✓	<b>√</b>		

PROJECT DELIVERY COSTS					Construction Contract Designations not applicable		
Architecture and Engineering Design	✓						
Furniture, Fixtures, Equipment Design	✓						
Construction Inspection	✓						
Bid Advertising, Printing & Mailing	✓						
Post-Occupancy Evaluations	✓						
Geotechnical & Survey	✓						
Materials Testing	✓						
Insurance	✓						
Performance Bond and Payment Bond	✓						

PROJECT DELIVERY COSTS					Construction Contract Designations not applicable			
Construction Management	✓							
Construction Contingency	✓							
Site Acquisition & Property Purchase	✓							
CEQA/Due Diligence Mgmt./Mitigation	✓							
Legal Services (Project related)	✓							
Plan Checking/CSFM & Peer Reviews	✓							
Utility Connections & Fees	✓							
Moving and Relocation Services		✓						
Building and Grounds Operations, and Maintenance			<b>✓</b>					
CEQA Ongoing Mitigation Monitoring (if required)			✓					
Janitorial Services			✓					
Utility or Energy			✓					
Security Personnel			✓					

NOTES:

G:\OCCM\Project Specific Data\Projects\C. Appellate Courts\4th DCA, Div 3 Santa Ana\99-94-04 New Building\C. Management\C1. Project Cost Budgets\Project Cost Matrix rev.06-0221

AOC provides graphic of state seal for inclusion in project.
 A&E Team coordinates for installation of any owner equipment in construction documents.
 Universal cable infrastructure serves data network, telephone, controls, security. Interfaces with building automation system.

<sup>&</sup>lt;sup>4</sup> Architect selects, designs layout, and provides A&E coordination for furniture (free standing and modular) and storage units; installation drawings/specifications may be provided by Contractor for modular systems if noted in contract.