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Date:  August 16, 2018 

 

To: 

Interested Construction Management at Risk Firms 

 

From: 
Judicial Council of California, 

Facilities Services 

 

Project Title:  New Indio Juvenile and Family Courthouse 

RFQ/P Number: RFQ/P-FSO-2018-17-JR 

 Send SOQs and Proposals To: 

Judicial Council of California 

Attn: Ms. Lenore Fraga-Roberts 

Branch Accounting and Procurement, 6th Floor  

455 Golden Gate Avenue 

San Francisco, CA  94102 

(Indicate RFQ/P number and project name on 

lower left corner of envelopes) 

 

Contact: 

CapitalProgramSolicitations@jud.ca.gov 

 

 
RFQ/P – Index 

1.0 Introduction 

2.0 Purpose of RFQ/P 

3.0 Project Description and Site Information 

4.0 Pricing  

5.0 Response to RFQ/P 

6.0 Preparing and Packaging SOQ and Proposal 

7.0 Judicial Council Selection Process 

8.0 Administrative Requirements 

 

RFQ/P – Attachments 

1. CMR Agreement for Preconstruction and Construction Phase Services (“CMR Agreement”) and its 

Exhibits 

2. Form for Submission of Questions 

3. Technical Qualifications Questionnaire  

4. Fee Proposal Form 

5. Payee Data Record 

6. Sample OCIP Manual 

 

The Project Drawings, including Working drawings and specifications, are available on request to Firms that intend to 

respond to this RFQ/P.  Firms that intend to respond to this RFQ/P may request a copy of the Project Drawings by sending an 

email to the Judicial Council via capitalprogramsolicitations@jud.ca.gov, with the RFQ/P number and Request for Drawings 

in the subject line.  Firm’s Request for Drawings should include the name, address, telephone, fax number, email address and 

contact person for the Firm. 

  

mailto:CapitalProgramSolicitations@jud.ca.gov
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1.0 Introduction  

a. This Request for Qualifications and Proposals (“RFQ/P”) is the means for interested construction manager at risk 

firms (“Firm(s)”) or (“CMR”) to submit their Statements of Qualifications (“SOQ”) and Fee Proposals 

(“Proposal(s)”) to the Judicial Council for the services described herein.  The RFQ/P and all related documents and 

addenda are available in electronic form at www.courts.ca.gov. 

b. The Judicial Council, chaired by the Chief Justice of California, is the primary policy making body of the California 

judicial system.  The Facilities Services is the division of the Judicial Council responsible for the planning, design, 

construction, real estate and asset management of facilities for the Superior and Appellate Courts of California. 

2.0 Purpose of RFQ/P 

a. The Judicial Council seeks to retain the services of a qualified Firm with expertise in all Phases of the above 

referenced project (“Project”) as described herein and in the Contract Documents.  The Project phases are the 

Preconstruction (Subcontractor bidding) and the Construction Phase.  The Judicial Council hereby solicits SOQs and 

Proposals to furnish Preconstruction Services and Construction Management Services for the Project, subject to the 

conditions prescribed by this RFQ/P.   

b. The selected Firm will apply its expertise to the Project in collaboration with other Project participants to construct a 

court building that provides significant value to the State judicial system.   

c. The Judicial Council intends to award the Project and issue a Notice to Proceed in a timely manner following the 

selection process indicated herein. 

3.0 Project Description and Site Information [REVISED] 

a. Project Description  

i. The New Indio Juvenile and Family Courthouse will be a 54,967 gross square feet two story building. The 

Project is the construction of a new building and site development for a trial court facility comprised of five (5) 

courtrooms, for eight (8) judges and support staff, approximately limited to all building structure, enclosure, 

interior improvements, mechanical, electrical, telecommunication, audio visual, and security systems. The 

project also includes approximately one hundred and fifty (150) public surface, juror and staff parking, 

including eight (8) secure parking spaces for judges. 

ii. The 4.18 acre site development includes but is not limited to site preparation, underground utilities, landscape, 

hardscape, vehicular drives, surface parking, security barriers, fencing, and gates.   

iii. The Project will be insured under an owner controlled insurance program (OCIP) provided by the Judicial 

Council.  A sample OCIP manual is included as Attachment 6 to this RFQ/P.  CMRs should base their 

responses to this RFQ/P based on that document.  The requirements of the OCIP will include specific 

requirements related to Subcontractor experience, safety requirements, and related items.  The actual OCIP that 

the Judicial Council implements may vary from the attached sample.  If the CMR determines that the actual 

OCIP has a cost impact to the CMR and if the CMR can document that impact to the Judicial Council’s 

reasonable satisfaction, the Judicial Council will adjust the CMR’s general conditions accordingly prior to 

finalizing the GMP.  

iv. LEED.  The Project is being designed for sustainability and to the standards of LEED Silver rating including 

full participation in the formal LEED certification process. CMR shall provide all required documentation to the 

Project Architect for LEED certification from the Construction Phase.  

v. Commissioning.  CMR shall perform specific Services during all Phases of the Project to assist, review, 

coordinate, opine and cooperate with the Judicial Council, the Judicial Council’s commissioning authority, 

other providers of commissioning services for the Judicial Council, the Architect and all other design 

professional of the Project.  

http://www.courts.ca.gov/
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vi. A detailed description of the Project is set forth in the CMR Agreement form attached hereto, including 

descriptions of the scope of Work for each Phase of the Project.  

vii. Payment of Prevailing Wages.  

 The CMR and all Subcontractors under the CMR shall pay all workers on Work performed pursuant to this 

Agreement not less than the general prevailing rate of per diem wages and the general prevailing rate for 

holiday and overtime work as determined by the Director of the Department of Industrial Relations, State 

of California, for the type of work performed and the locality in which the work is to be performed, 

pursuant to sections 1770 et seq. of the California Labor Code.  Copies of the general prevailing rates of per 

diem wages for each craft, classification, or type of worker needed to execute the Agreement, as 

determined by Director of the State of California Department of Industrial Relations, are on file at the 

Judicial Council’s principal office.  Prevailing wage rates are also available from the Department of 

Industrial Relations or on the internet at (http://www.dir.ca.gov/oprl/DPreWageDetermination.htm). If it 

becomes necessary to employ a craft, classification or type of worker other than those listed on the internet 

at http://www.dir.ca.gov/oprl/DPreWageDetermination.htm, the CMR shall contact the Division of Labor 

Statistics and Research to find the appropriate prevailing wage determination.  If the Division of Labor 

Statistics and Research is unable to identify a determination that is applicable, the Contractor shall notify 

the Judicial Council immediately, and the Judicial Council will request a special determination from the 

Division of Labor Statistics and Research.  The rate thus determined shall be applicable from the 

commencement of the Project.  

 Contractor shall comply with the registration and compliance monitoring provisions of Labor Code section 

1771.4, including furnishing its certified payroll records to the Labor Commissioner of California and 

complying with any applicable enforcement by the Department of Industrial Relations. Labor Code section 

1771.1(a) states the following: 

 “A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject 

to the requirements of section 4104 of the Public Contract Code, or engage in the performance of 

any contract for public work, as defined in this chapter, unless currently registered and qualified to 

perform public work pursuant to section 1725.5. It is not a violation of this section for an 

unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and 

Professions Code or by section 10164 or 20103.5 of the Public Contract Code, provided the 

contractor is registered to perform public work pursuant to section 1725.5 at the time the contract 

is awarded.”  

 CMR shall, and shall ensure that all “subcontractors” (as defined by Labor Code section 1722.1), comply 

with Labor Code section 1725.5, including without limitation the registration requirements with the 

Department of Industrial Relations that are set forth in Labor Code section 1725.5.  CMR represents to the 

Judicial Council that all “subcontractors” (as defined by Labor Code section 1722.1) are registered pursuant 

to Labor Code section 1725.5.  CMR acknowledges that, for purposes of Labor Code section 1725.5, this 

work is a public work to which Labor Code section 1771 applies.   

 The Project is subject to compliance monitoring and enforcement by the Department of Industrial 

Relations.  CMR shall post job site notices, as prescribed by regulation.  CMR shall comply with all 

requirements of Labor Code section 1771.4, except the requirements that are exempted by the Labor 

Commissioner for the Project.   

b. Estimated Schedule of Work: Estimated Project start and completion dates are set forth below and include time for 

the Judicial Council and regulatory reviews or approvals.  Actual dates for each phase of the Work will be detailed 

in the final CMR Agreement.  The “Contract Time” is as defined in the Contract Documents.  There is one Contract 

Time for the Working Drawings Phase and one Contract Time for the Construction Phase.  Except for the uses of the 

term “Contract Time” that are clearly attributable to just one Phase, Contract Time is applicable to all Phases. CMR 

should base its Proposal on the durations set forth herein below.  Any adjustments to these durations may, at the 

Judicial Council’s discretion, be revised during the Working Drawings Phase; any changes to the Contract Time 

duration for the Construction Phase may result in an equitable adjustment to the CMR’s Fee and/or General 

Conditions costs, at the Judicial Council’s discretion, at the time the GMP is finalized.  

http://www.dir.ca.gov/oprl/DPreWageDetermination.htm
http://www.dir.ca.gov/oprl/DPreWageDetermination.htm
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Phase Contract Time for Phase 

Construction Phase        713 Calendar Days 

 

The anticipated start dates for each Phase are as follows:   

i. Working Drawings Phase (including bidding) [REVISED] 

 

1. Estimated bidding period: September 2018 through November 2018 

 

2. Estimated Award of Trade Contracts: November 2018 
 

ii. Construction Phase   

 

1. Estimated start date of Construction: December 2018 

 

2. Estimated completion date of Construction: November 2020 

 

4.0 Pricing 

 
a. The Judicial Council’s current estimates for the Direct Cost of the Work without FF&E is $31,918,000, and the 

Direct Cost of FF&E is $2,289,965, neither of which includes the CMR’s profit, overhead or general conditions. 

i. The Direct Cost of the Work for this Project includes all cable, trays and lines for the backbone of the 

telecommunications, data and audio-visual systems.  

 

ii. FF&E.  Except for the listed equipment and items indicated in the Contract Documents (“CMR-Procured 

Equipment”) and the FF&E Option if chosen by the Judicial Council, the CMR is not responsible to assist in 

the procurement, construction or installation of fixtures, furnishings, or equipment.  The Judicial will procure, 

construct and install those items through other means with the exception of the CMR-Procured Equipment 

which will remain the responsibility of the CMR. 

 

In addition, as part of its proposal, each Firm will provide pricing for the FF&E Option (See Exhibit B, Part A 

to the CMR Agreement, which is Attachment 1 to the RFQ).  If the Judicial Council chooses the FF&E Option, 

then the CMR will perform all services to solicit bids or proposals, procure, construct and install the furniture, 

fixtures and equipment that are indicated in the FF&E Option. 

 

Notwithstanding anything to the contrary, the CMR will be responsible to coordinate its efforts with the 

Judicial Council’s efforts during the installation, construction, powering and commissioning of all furniture, 

fixtures and equipment, including all items purchased by the Judicial Council, the CMR-Procured Equipment 

and all items within the FF&E Options, if applicable. 

 

b. The Project includes both pre-construction services and construction services. 

i. Pre-construction Services.  The Subcontractor bidding for this Project shall be a fixed price proposal, 

included in this CMR’s general conditions.  

 

ii. Construction Services.  The procurement method for the Construction Phase of this Project is commonly 

known as “Construction Manager at Risk with Guaranteed Maximum Price.”  

c. Proposals must include pricing for all Phases of the Project, as indicated in the Fee Proposal. 

5.0 Response to RFQ/P 

a. SOQs and Proposals must conform to the Judicial Council of California requirements provided herein.  

 

b. Interested Firms must hold and maintain a valid Class B General Contractor license from the State of California. 

Firm shall notify the Judicial Council in writing in the event Firm’s license expires, is suspended or has a change in 
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signatory authority.   

 

c. The Judicial Council will contract with one Firm and that Firm may not self-perform construction work or bid on 

subcontractor bid packages except as indicated herein. 

 

d. In order to be considered, SOQs and Proposals must be submitted to the Judicial Council in written form, no later 

than the time and date indicated in “SOQ & Proposal Due Date and Time” set forth in the Schedule of Events below.  

Firms must ensure compliance with the dates, times and processes set forth in the Schedule of Events. 

 

Schedule of Events [REVISED] 

No. Events Dates (Calif. Times) 

1 Pre-Proposal Teleconference. Telephone participants dial:  

1-877-820-7831 Participant code:  678586 

3:00 to 4:30 pm on July 25, 2018 

2 Deadline for submission of Firm’s requests for clarifications 

re: the RFQ/P and non-binding email of intent to respond 

12:00 noon on July 31, 2018 

3 Clarifications, modifications and answers to questions posted 

at www.courts.ca.gov. (estimate only) 

5:00 pm on August 3, 2018 

4 SOQ and Proposal Due Date and Time 1:00 pm on August 17, 2018 

5 Short listed Firms posted on www.courts.ca.gov.  (estimate 

only) 

Week of August 24, 2018 

6 Interviews of short listed Firms at the Judicial Council San 

Francisco office.  (estimate only) 
Week of August 24, 2018  

7 Posting of intent to award on www.courts.ca.gov. (estimate 

only) 

Week of August 27, 2018 

 

e. SOQs and Proposals must be received by the:   

 Judicial Council of California 

 Attn: Lenore Fraga-Roberts 

 455 Golden Gate Avenue, 6th Floor 

 San Francisco, CA 94102 

 

SOQs and Proposals submitted via email will NOT be considered. 

f. Firms assume all risk for ensuring receipt no later than the date and time specified in the Schedule of Events. The 

Judicial Council is not responsible for the failure of a Firm’s choice of delivery service/method.  The Judicial 

Council will not open and will return any SOQ and Proposal received after the date and time specified in the 

Schedule of Events. 

g. Changes to Process for Submitting SOQ and Proposal and Schedule of Events.  The RFQ/P and Schedule of 

Events are subject to change.  The Judicial Council does not send notifications of changes to this RFQ/P or the 

Schedule of Events to prospective Firms.  The Judicial Council is not responsible for failure of any Firm to receive 

notification of changes in a timely manner. Firms are advised to visit the Judicial Council website 

(www.courts.ca.gov) frequently to check for changes and updates to the RFQ/P and the Schedule of Events.  

h. Pre-Submittal Actions and Events.  Firms shall submit the following according to the specified timelines in order 

to participate in this process. 

i. Optional: Submit Questions Prior to the Pre-Proposal Teleconference 

a. Firms may submit questions to be answered at the Pre-Proposal Teleconference on the Form for 

Submission of Questions (Question Form) that is posted as Attachment 2 to the RFQ/P.  The Question 

Form must be emailed to: capitalprogramsolicitations@jud.ca.gov and include the following e-mail subject 

line: “CMR: RFQ/P-FSO-2018-17-JR Questions + (Firm Name)”. 

http://www.courts.ca.gov/
http://www.courts.ca.gov/
http://www.courts.ca.gov/
http://www.courts.ca.gov/
mailto:capitalprogramsolicitations@jud.ca.gov
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b. Please complete all sections of the Question Form. Firms should specifically identify and cite to the 

particular section of the RFQ/P about which the Firm has questions.  Firms’ questions should be limited to 

the RFQ/P process and general questions regarding the overall nature of the Project. Highly specific 

questions regarding the Project should be withheld until after the Pre-Proposal Teleconference.  

c. Please take notice that the Firm’s name may appear on the Judicial Council website when answers to 

questions submitted are posted.  The Judicial Council will post answers to questions submitted as indicated 

in the Schedule of Events.  

ii. Optional: Participate by Phone in the Pre-Proposal Teleconference 

During the Pre-Proposal Teleconference, the Judicial Council will provide an overview of the Project, introduce 

key Judicial Council personnel, and briefly answer questions submitted prior to the Pre-Proposal Teleconference.  

If time allows, other questions may be asked and answered.  Note: Although questions may be discussed during 

the Pre-Proposal Teleconference, the official and binding responses will be the ones posted to the Judicial 

Council website. 

 

iii. Optional: Submit Questions After the Pre-Proposal Teleconference 

Firms may submit questions after the Pre-Proposal Teleconference and prior to submission of its SOQ and 

Proposal using the Question Form process indicated above.  Judicial Council’s response to these questions will 

be posted to the Judicial Council website. 

 

iv. Optional: Send Email Intent to Respond 

Firms that intend to respond to this RFQ/P may notify the Judicial Council by sending an email to 

capitalprogramsolicitations@jud.ca.gov with the RFQ/P number and Firm name in the subject line.  Firm’s 

Intent to Respond should include the name, address, telephone, fax number, and e-mail address and contact 

person for the Firm.   

 

Firms are strongly encouraged to submit an Intent to Respond in order to assist the Judicial Council in managing 

the RFQ/P process.   

 

6.0 Preparing and Packaging SOQ and Proposal 

a. SOQs and Proposals should provide straightforward and concise information that fulfill the requirements of the 

RFQ/P. Emphasis should be placed on brevity, conformity to the Judicial Council’s instructions, RFQ/P selection 

criteria, and completeness and clarity of content.  

b. SOQs should be organized using the tab sections as indicated below. 

c. Expensive binding or elaborate displays are discouraged.  

d. Attachments, except as noted, will not be accepted.  

e. Firm shall submit the following in a sealed envelope clearly marked, “SOQ & PROPOSAL – Firm Name, Project 

Name, RFQ/P Number”: 

i. One (1) copy in paper form, of the Firm’s Cover Letter and SOQ; 

ii. One (1) copy, in paper form, of Firm’s Price Proposal in a separately sealed smaller envelope clearly 

marked  “PRICE PROPOSAL – Firm name, Project Name, RFQ/P Number”;  

iii. One (1) original of the Payee Data Record form completed in the exact legal name of the Firm’s business, 

signed by an authorized representative of the Firm (Do not bind Payee Data Record form into the SOQ 

booklet); and 

iv. One (1) USB or flash drive containing the Firm’s complete SOQ, Price Proposal and Payee Data Record 

mailto:capitalprogramsolicitations@jud.ca.gov
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form. 

f. SOQ Form:  

i. GSA Standard Form 330.  The Judicial Council requires all Firms to utilize the federal General Services 

Administration’s (GSA) Standard Form 330 (“Architect-Engineer Qualifications”) as the basis for its SOQ.   

a. Form 330 may be obtained at:  http://www.gsa.gov/portal/forms/type/TOP. 

b. Please take note that there are additional requirements and information required from each Firm in 

addition to the requirements of Form 330.   

ii. One (1) copy in paper form (no bindings) of the SOQ and one (1) electronic copy of the SOQ included on 

the USB or flash drive, divided into tab sections with the following:  

Tab 1.  Cover Letter 

 Indicate your Firm’s  ability to  begin work in the Working Drawing Phase;  

 Confirm that your Firm read and understands the requirements of RFQ/P and agrees to all terms 

stated in the CMR Agreement; 

 State your Firm’s legal name, address, telephone, fax numbers, and federal tax identification 

number (or social security number if the organization is a sole proprietorship); and 

 State the name, telephone, fax, address, and e-mail address of Firm’s designated representative 

and, if different, the Firm’s contact who will liaise with the Judicial Council in contractual 

matters.   

Tab 2.  Form 330 Part I (A-D): Firm Identification 

Provide the information required by Form 330 Part 1, Sections A through D.  Not to exceed one (1) page per 

Firm identified.   

Tab 3.  Form 330 Part I (E): Resumes of Key Personnel 

Provide the information required by Form 330 Part 1, Section E.   

Tab 4. Form 330 Part I (F): Example Projects 

Provide example projects that best illustrate the Firm’s qualifications for this RFQ/P (i.e. references) 

pursuant to Form 330 Part 1, Section F.  

 

 The Firm is required to list ALL projects the Firm has performed during the past five (5) years, in 

chronological order, with the most recently completed project listed first.  Limit this list to no 

more than the thirty (30) most recent projects. 

 

 Include the following information for each example project listed.  Do not exceed two (2) pages 

per example project.  In addition, Firm may include one (1) page of photographs and graphics.  

 

(a)  Name of example project and location;  

(b) Owner of example project;  

(c) Total value of construction (include contract award amount and total change orders);  

(d) Completion date;  

(e) Owner reference (include name, current phone no., and fax no.); Names and references 

must be current and verifiable and  

(f) Project description, including type of project. 

(g) A separate section indicating if the project satisfies one of the “Additional Project 

Information” categories below (“Preconstruction Services”, and/or “CMR Project”, 

and/or “Similar Project”)  

 

 Additional Project Information.  For the above projects, indicate which satisfy the following 

requirements and provide the requested information in that section of the Project information. 

 

http://www.gsa.gov/portal/forms/type/TOP
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o Preconstruction Services.  Indicate at least two (2) of the projects for which Firm 

provided pre-construction services and then constructed the project.  For these projects, 

demonstrate experience in value engineering; construction estimating; and 

constructability review during the design phase; and delineating subcontractor scopes of 

work with no overlap or scope gaps between bid packages.  

 

o CMR Projects.  Indicate at least two (2) of the projects that demonstrate the Firm’s key 

individuals’ ability to act as a CMR with a GMP; soliciting bids; and contracting with 

and managing multiple subcontractors consistent with the type, size and complexity of 

this Project. Include samples of pre-bid and post-construction schedules prepared by Firm 

for those projects. 

 

o Similar Projects (Public or Private).  Indicate which of the projects were for buildings 

of similar complexity and budget and demonstrate Firm’s ability and experience to 

successfully plan and complete the project.  (e.g., court facility, jail/corrections facility, 

public/private hospital or healthcare facility, education facility, etc.).  

 

Tab 5. 330 Part I (G): Key Personnel 

Provide the information required by Form 330 Part 1, Section G.  Do not exceed one (1) page.   

Tab 6.  330 Part I (H): Additional Information: Proposed Approach 

Provide a Project Plan for performing the services and activities required for the Project.  The Project Plan 

must not exceed ten (10) pages and must be signed by an authorized representative of the Firm.  The Firm 

must provide information on its proposed approach to the Project, including, Firm’s strategies for feasibility 

studies, Project planning, quality control, anticipation and resolution of issues throughout the Project, Firm’s 

methodology for coordination and issue tracking, as well as any other information the Firm feels is pertinent. 

Firm should indicate their approach to getting trade-level review of construction documents, and show 

examples of between-trade coordination efforts undertaken. A Firm’s use of BIM and the level of detail used 

in that coordination method are of interest to the Judicial Council.  Firm should include examples of 

successfully meeting tight construction schedules and recovery schedules. Indicate approach to managing 

sub-contractors.  Firm should indicate methodology used and give examples of coordination, testing, 

commissioning and acceptance of fire-suppression / smoke control as well as low-voltage systems.  

Tab 7.  330 Part II: General Qualifications 

Provide the information required by Form 330 Part 11.  Items 4, 5(b), 8(c) and 11 are not required.  The 

Firm’s authorized representative must verify and sign the information required by this Part.  

Tab 8. Technical Qualifications Questionnaire 

Provide a completed Technical Qualifications Questionnaire (Attachment 3) bearing an original signature 

from an individual with a level of authority qualified to commit your Firm. 

 

Tab 9.  Supporting Documentation: Safety Record 

Provide a description of Firm’s Safety Plan, Project safety and security program and a description of the 

Firm’s ability to comply with the safety requirements of the CMR Agreement.  The Judicial Council’s 

review of this information and documentation in no way is a determination by the Judicial Council that this 

information and documentation is complete, sufficient, or appropriate, which shall always remain the 

CMR’s obligation. Also provide the Firm’s current Workers’ Compensation experience modification. 

 

Tab 10. Supporting Documentation: Litigation History 

Provide a list of Firm’s litigation(s) and resolution(s) within the past five (5) years.  Include dispute(s) that 

were or were not resolved through mediation and/or arbitration.  

 

Tab 11. Certifications 

Certify and confirm, under penalty of perjury, the following: 

 NLRB Orders.  That no more than one (1) final, unappealable finding of contempt of court by a 

federal court has been issued against Firm within the immediately preceding two (2) year period 

because of Firm’s failure to comply with an order of the National Labor Relations Board. 
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 Brokerage or Contingent Fees.  No person or selling agency has been employed or retained to 

solicit or secure an agreement between Firm and the Judicial Council upon an understanding or 

agreement for a commission, percentage, brokerage or contingent fee. 

 

 Prohibited Financial Conflict of Interest.  Firm has no interest and shall not acquire any interest 

which would present a conflict of interest with the Judicial Council pursuant to California 

Government Code sections 1090 et seq. and 87100 et seq.  Firm further certifies that, to the best of 

its knowledge after due inquiry, no employees or agents of the Judicial Council are now, nor in the 

future will they be, in any manner interested directly or indirectly in the CMR Agreement, or in 

any profits expected to arise from CMR Agreement, as set forth in California Government Code 

sections 1090 et seq. and 87100 et seq. 

 Covenant against Gratuities. No gratuities, in the form of entertainment, gifts, or otherwise, 

were offered by Firm or any agent, director, or representative of Firm, to any officer, official, 

agent, or employee of the Judicial Council with a view toward securing the CMR Agreement or 

securing favorable treatment with respect to any determinations concerning the performance of the 

CMR Agreement.   

 

Tab 12. Outreach 

Provide information about your Firm’s plan to advertise and perform outreach to encourage participation of 

local subcontractors and vendors, and State certified disabled veteran business enterprises on the Project, 

including the CMR’s bids from qualified subcontractors.   

 

Tab 13. General Contractor License 

Provide a copy of Firm’s Type B general contractor license permitting Firm to perform construction work 

in the State of California. 

 

Tab 14. Financial Information 

Provide one original (preferred) or copy of Firm’s audited and already published financial statements for 

three (3) annual periods preceding the SOQ & Proposal Due Date. The statements shall be the Firm’s and 

in the same legal name as that in which Firm intends to do business with the Judicial Council.  The 

statements shall not be in the name of parent organizations.  Do not include other subsidiaries. 

7.0 Judicial Council Selection Process 

It is the intention of Judicial Council that its selection of a Firm to provide construction management at risk services for 

this Project shall take into consideration both the quality of the Firm, as demonstrated by their competence and 

experience and by the cost proposed to provide services.  The Judicial Council reserves the right to consider and evaluate 

similar projects that the Firm has performed and the experience of Key Personnel while working with other contractors. 

a. SOQ and Proposal Evaluation Process  

The evaluation team will first evaluate Firm’s SOQ to determine its responsiveness to the first four (4) criteria below 

and the Judicial Council’s expressed needs, and will then set an initial score for its Total Quality Points. The Total 

Quality Points will be factored into a formula that computes the Cost per Unit of Quality.  The Firm with the lowest 

Cost per Unit of Quality will be awarded the contract for the Project.  

i. SOQ Evaluation Process: Firm’s SOQ will be analyzed and scored based on the first four (4) criteria 

below by members of an evaluation team, which will be comprised of Judicial Council staff and/or its 

designees.  Each member of the evaluation team will assign a point score according to the following 

grading schedule.  Points assigned by the individual team members will then be averaged to determine an 

initial score for its Total Quality Points score for each Firm. 

 

1. Financial Strength, Safety Record, and Claims Avoidance: 10 points 

Firm has verifiable financial strength, excellent safety program and record, has 
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successfully avoided work related accidents, damage to property during the 

course of construction, and public liability claims and litigation on past 

projects. 

 

2. Demonstrated Experience of the Firm: 25 points 

Experience of the Firm in relation to the work to be performed, including 

demonstrated ability to meet project budgets and schedules, demonstrated 

effectiveness of the quality assurance program and procedures being utilized by 

the Firm in both Pre-construction and CMR services, and the nature and quality 

of recently completed work.  

 

3. Demonstrated Experience and Training of Project Personnel:  20 points 

Demonstrated experience and training of the principals and key personnel to be 

assigned to the Project; maintain continuity of Firm’s proposed staff from Pre-

construction and CMR services through the Completion of the Project.  

 

4. Project Plan/Approach:   15 points 

The proposed Project Plan shall demonstrate the Firm’s approach to this 

Project indicating a clear understanding of the purpose, service, scope, and 

objectives of this RFQ/P, including methodology for coordination and issue 

tracking and quality control strategies.  The Project Plan shall demonstrate the 

Firm’s approach to advertising and outreach to the local subcontractor and 

vendor community; as well as the plan for construction traffic mitigation; this 

approach should clearly identify the Firm’s plan to encourage participation by 

local subcontractors and vendors. 

 

5. In Person Interview (Optional): 30 points 

The purpose of the In-Person Interview is to evaluate the communication skills 

of the team and to consider information received during the interview process 

related to the other evaluation criteria. The Firm’s project team shall explain in 

detail their roles in the projects listed in the response to the RFQ. The members 

of the team shall explain their approach to working with sub-contractors, local 

government, neighbors to the project site, and demonstrate their 

communication skills between team members (if the in person interview is not 

held, the total quality points for sections 1-4 will be proportionally adjusted to a 

100 point scale).  

Total Quality Points = 100 Points Max. 

ii. Short List and Interviews: As stated above, the first four (4) criteria of the Total Quality Points will be 

evaluated to create a short list of Firms to be interviewed. It is intended that the short list will include at 

least three (3) firms.  Firms not on the short list will not be eligible for further consideration for this Project.  

The Judicial Council will then use interviews to evaluate the Firms based on the final (fifth) criterion.  

After the interviews, the Total Quality Points assigned to a Firm on the short list will be calculated, and the 

final score will be calculated. 

iii. Price Proposal Evaluation Process: After the conclusion of the above tasks, the Price Proposals of the 

Firms interviewed will be evaluated to derive a Cost per Unit of Quality (“CPQ”). The CPQ will be 

compared and the Firm with the lowest CPQ shall be announced as the most responsive Firm.  The CPQ is 

the Total Price for Services (as indicated by the Firm on its Fee Proposal Form) divided by the Total 

Quality Points (as defined above in the SOQ Evaluation Process).  For example, using the following 

hypothetical figures: 

 Total Price for Services (from Fee Proposal)  =  $8,500,000 

 Total Quality Points (from above)  =  89 

The CPQ would be: $8,500,000 / 89  =  $95,505.62 
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b. Execution of Agreement  

i. The Firm awarded the contract shall be prepared to commence Work immediately following execution of 

the CMR Agreement. 

ii. In the event an agreement cannot be reached with the selected Firm after a reasonable amount of time as 

determined solely by the Judicial Council, the Judicial Council may choose to award the CMR Agreement 

to the next-highest ranked Firm. 

8.0 Administrative Requirements 

a. Disabled Veteran Participation Goals 

i. The Judicial Council requires contract participation goals of a minimum of three percent (3%) for disabled 

veteran business enterprises (DVBEs).  The Judicial Council will require the selected Firm to demonstrate 

DVBE compliance.   

a. The selected Firm may complete DVBE Participation Form at any time to reflect any DVBEs that take 

part in any Phase of the Project.   

 

b. In addition, the selected Firm is required to complete a DVBE Participation Form when bidding the 

Project for the Construction Phase.   

ii. Information about DVBE resources can be found on the Executive Branch’s internal website at 

http://www.dgs.ca.gov/pd/Programs/OSDS/legislation.aspx or by calling the Office of Small Business and 

DVBE Certification at 916-375-4940.   

iii. The DVBE Participation Form is attached as an Exhibit to the CMR Agreement.  

b. California Rules of Court, Rule 10.500 – Public Access to Judicial Administrative Records 

Records created as part of Firm’s Proposal and selection process are generally subject to California Rules of Court, 

Rule 10.500 and may be available to the public absent an exemption.  If a Firm’s SOQ or Proposal contains material 

noted or marked as confidential and/or proprietary that, in the Judicial Council’s sole opinion, meets the disclosure 

exemption requirements of Rule 10.500, then that information will not be disclosed pursuant to a request for records.  

If the Judicial Council does not consider such material to be exempt from disclosure under Rule 10.500, the material 

will be made available to the public, regardless of the notation or markings.  If a Firm is unsure if the information 

contained in its SOQ or Proposal confidential and/or proprietary then it should not include the information in its 

SOQ and Proposal.  A firm that indiscriminately identifies all or most of its SOQ or Proposal as exempt from 

disclosure however may be deemed non-responsive.  

c. Errors in the RFQ/P 

i. If Firm discovers any ambiguity, conflict, discrepancy, omission, or other error in this RFQ/P, Firm shall 

immediately provide the Judicial Council with written notice of it and request that the RFQ/P be clarified or 

modified.  Without disclosing the source of the request, the Judicial Council may modify the RFQ/P prior 

to the date fixed for submission of SOQ and Proposals by issuing an addendum. 

 

ii. If prior to the date fixed for submission of SOQs and Proposals, Firm knows of or should have known of an 

error in the RFQ/P, and fails to notify the Judicial Council of the error, Firm shall submit its SOQ and 

Proposal at its own risk, and if Firm is awarded the contract, it shall not be entitled to additional 

compensation or time by reason of the error or its later correction. 

d. Addenda: The Judicial Council may modify the RFQ/P prior to the date fixed for submission of Proposals by 

posting an addendum on the Judicial Council website. If Firm determines that an addendum unnecessarily restricts 

its ability to submit its Proposal, it must notify the Judicial Council no later than one (1) day following the posting of 

the addendum. 

http://www.dgs.ca.gov/pd/Programs/OSDS/legislation.aspx
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e. Withdrawal and Resubmission/Modification of Proposals: Firm may withdraw its Proposal at any time prior to 

the deadline for submitting Proposals by notifying the Judicial Council in writing of its withdrawal.  The notice must 

be signed by Firm.  Firm may thereafter submit a new or modified Proposal, provided that it is received at the 

Judicial Council no later than the Proposal due date and time listed in this RFQ/P.  Modifications offered in any 

other manner, oral or written, will not be considered.  Proposals cannot be changed or withdrawn after the proposal 

due date and time listed in this RFQ/P. 

f. Rejection of Proposals: The Judicial Council may reject any or all Proposals and may or may not waive an 

immaterial deviation or defect in a Proposal.  The Judicial Council’s waiver of an immaterial deviation or defect 

shall in no way modify the RFQ/P or excuse Firm from full compliance with the RFQ/P specifications.  The Judicial 

Council reserves the right to accept or reject any or all of the items in the Proposal, to award the contract in whole or 

in part and/or negotiate any or all items with individual Firm if it is deemed in the Judicial Council’s best interest.  

Moreover, the Judicial Council reserves the right to make no selection if Proposals are deemed to be outside the 

fiscal constraint or against the best interest of the State of California at the Judicial Council’s sole discretion. 

g. Award of Contract (Notice of contract Award) 

i. Notice of contract award if made, will be in accordance with the RFQ/P to a responsible Firm submitting a 

Proposal compliant with all the requirements of the RFQ/P and any addenda thereto, except for such 

immaterial defects as may be waived by the Judicial Council. 

 

ii. The Judicial Council reserves the right to determine the suitability of Proposals for contracts on the basis of 

Firm meeting administrative requirements, technical requirements, its assessment of the quality of service 

and performance of items proposed, and cost.  

h. Protest Procedure 

i. General.  Failure of Firm to comply with the protest procedures set forth in this Section, will render a 

protest inadequate and non-responsive, and will result in rejection of the protest. 

ii. Prior to Submission of Proposal.  An interested party that is an actual or prospective Firm with a direct 

economic interest in the RFQ/P may file a protest based on allegedly restrictive or defective specifications 

or other improprieties in the RFQ/P process.  Such protest must be received prior to the Proposal Closing 

Time.  The protestor shall have exhausted all administrative remedies discussed herein prior to submitting 

the protest.  Failure to comply with this Procedure shall be grounds for denying the protest. 

iii. After Award  

a. A Firm submitting a Proposal may protest the award based on allegations of improprieties occurring 

during the proposal evaluation or award period if it meets all of the following conditions:  

1. The Firm has submitted a Proposal that it believes to be responsive to the RFQ/P document; 

2. The Firm believes that its Proposal meets the administrative and technical requirements of the 

RFQ/P, proposes services of proven quality and performance, and offers a competitive cost; and 

3. The Firm believes that the Judicial Council has incorrectly selected another Firm submitting a 

proposal for an award. 

b. Protest must be received no later than five (5) business days after the Judicial Council post the Notice 

of Intent to Award. 

iv. Form of Protest 

a. The protest must be in writing and sent by certified, or registered mail, or overnight delivery service 

(with proof of delivery), or delivered personally to the address noted above.  If the protest is hand-

delivered, a receipt must be requested. 

b. The protest shall include the name, address, telephone and facsimile numbers, and email address of the 

party protesting or their representative. 
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c. The title of the RFQ/P document under which the protest is submitted shall be included. 

d. A detailed description of the specific legal and factual grounds of protest and any supporting 

documentation shall be included. 

e. The specific ruling or relief requested must be stated.   

f. The Judicial Council, at its discretion, may make a decision regarding the protest without requesting 

further information or documents from the protestor.  Therefore, the initial protest submittal must 

include all grounds for the protest and all evidence available at the time the protest is submitted.  If the 

protestor later raises new grounds or evidence that was not included in the initial protest but which 

could have been raised at that time, the Judicial Council will not consider such new grounds or new 

evidence. 

v. Determination of Protest Submitted Prior to Submission of Proposal.  Upon receipt of a timely and 

proper protest, the Judicial Council will provide a written determination to the protestor prior to the 

Proposal Due Date.  If required, the Judicial Council may extend the Proposal Due Date to allow for a 

reasonable time to review the protest.  If the protesting party elects to appeal the decision, the protesting 

party will follow the appeals process outlined below and the Judicial Council, at its sole discretion, may 

elect to withhold the contract award until the protest is resolved or denied, or proceed with the award and 

implementation of the contract. 

vi. Determination of Protest Submitted After Submission of Proposal.  Upon receipt of a timely and proper 

protest, the Judicial Council will investigate the protest and will provide a written response to the Firm 

within a reasonable time. If the Judicial Council requires additional time to review the protest and is not 

able to provide a response within ten (10) business days, the Judicial Council will notify the Firm.  If the 

protesting party elects to appeal the decision, the protesting party will follow the appeals process outlined 

below.  The Judicial Council, at its sole discretion, may elect to withhold the contract award until the 

protest is resolved or denied, or proceed with the award and implementation of the contract. 

vii. Appeals Process 

a. The Judicial Council’s decision shall be considered the final action by the Judicial Council unless the 

protesting party thereafter seeks an appeal of the decision by filing a request for appeal, within five (5) 

calendar days of the issuance of the Judicial Council’s decision. 

 

b. The justification for appeal is specifically limited to: 

 

1. Facts and/or information related to the protest, as previously submitted, that were not available at 

the time the protest was originally submitted; 

2. The Judicial Council’s decision contained errors of fact, and such errors of fact were significant 

and material factors in the Judicial Council’s decision; or  

3. The Judicial Council’s decision was in error of law or regulation.   

c. Firm’s request for appeal shall include:  

1. The name, address telephone and facsimile numbers, and email address of the Firm filing the 

appeal or their representative;  

2. A copy of the Judicial Council’s decision;  

3. The legal and factual basis for the appeal; and  

4. The ruling or relief requested.   

d. Upon receipt of a request for appeal, the Judicial Council will review the request and the decision and 

shall issue a final determination.  The decision shall constitute the final action of the Judicial Council. 

viii. Protest Remedies  

a. If the protest is upheld, the Judicial Council will consider all circumstances surrounding the RFQ/P in 
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its decision for a fair and reasonable remedy, including the seriousness of the RFQ/P deficiency, the 

degree of prejudice to the protesting party or to the integrity of the competitive process, the good faith 

efforts of the parties, the extent of performance, the cost to the Judicial Council, the urgency of the 

procurement, and the impact of the recommendation(s) on the Judicial Council.  The Judicial Council 

may recommend, but not limited to any of the following:  

1. Terminate the awarded contract for convenience; 

2. Re-solicit the requirement; 

3. Issue a new RFQ/P; 

4. Refrain from exercising options to extend the term under the contract, if applicable; 

5. Award a contract consistent with statute or regulation; or 

6. Any other remedies as may be required to promote compliance. 

i. Disposition of Materials.  All materials submitted in response to this RFQ/P will become the property of the State 

of California and will be returned only at the Judicial Council’s option and at the expense of the Firm submitting the 

Proposal.  One copy of a submitted Proposal will be retained for official files and become a Judicial Administrative 

Record subject to public disclosure pursuant to California Rules of Court, Rule 10.500.   

END OF RFQ/P FORM 

 


