

CMR - NEW SANTA BARBARA CRIMINAL COURTHOUSE

RFQ/P #JBCP-2015-02-BR

April 8, 2015

RESPONSES TO QUESTIONS

#	RFQ/P Reference	Question	Answer
1	RFQ/P	Has a CxA been selected? If not, will this be procured separately? TMCx Solutions would like to be considered.	Solicitation for CxA will be separately from CM@R and the Judicial Council will update the website with new solicitations as needed for the project.
2	RFQ/P	What are the factor(s) influencing the long construction schedule?	Construction is estimated to be in 2 phases. During phase 1 the existing courthouse remains in operations while building the new courthouse behind it and phase 2 will require demolition of the existing courthouse and completion of the new building.