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1.0 BACKGROUND INFORMATION 
 

The judicial branch of California is part of California state government, independent from the 

executive and legislative branches, and includes the Superior and Appellate Courts of California, 

including the Supreme Court.  A part of the judicial branch is the Judicial Council, chaired by the 

Chief Justice of California and providing staff support to all Appellate and Superior Courts, 

including responsibility for the planning, design, construction, real estate and asset management 

of facilities for the court system of California. 

 

The Judicial Council Capital Program office is charged with the review of construction projects 

under its jurisdiction for Title 24 compliance.  The scope of review depends on the scope of the 

project.  The Capital Program's plan review and construction oversight focuses on new 

construction and facility modification projects for California trial and appellate court facilities.  

The Judicial Branch Capital Program Management Manual imposes important requirements on 

the design and construction of court facilities:  

 

 Drawings and specifications must be verified by a Judicial Council contracted Consultant 

for compliance with applicable building codes.  

 The Judicial Council must contract with either a firm that employs, or directly with an 

inspector certified by one of the following: California Division of the State Architect 

(DSA), Office of Statewide Health Planning and Development (OSHPD), International 

Code Council (ICC), or American Construction Inspectors Association (ACIA) to inspect 

construction.  

 At the conclusion of construction, the construction inspector shall file a verified report 

with the Judicial Council indicating the work was performed in compliance with the 

approved plans and specifications.  

 

Pursuant to the Trial Court Facilities Act of 2002 (SB 1732), ownership of and responsibility for 

superior court facilities in California has shifted from individual counties to the state.  The term 

of the contract(s) awarded as a result of this RFQ is anticipated to be three years plus the 

possibility of four annual renewals. Over the term of the contract(s), up to seventeen courthouse 

construction projects, with a value of approximately $1.5 billion, will require construction plan 

review and inspection services.  In addition, plan review and construction inspection services 

may be required for up to 200 minor capital court facility modification projects per year with 

individual project values from $5,000 to $5 million. 

 

2.0 DESCRIPTION OF SERVICES AND DELIVERABLES 
 

The Judicial Council seeks statements of qualifications from interested firms, and/or persons 

with experience and technical qualifications related to construction project plan review and 

inspection services (Consultant) required in various phases of the repair or construction of court 

buildings. It is anticipated that contracts will be issued to at least six firms.  

 



RFQ Title:    Construction Plan Review and Inspection Services  

RFQ Number:   JBCP-2016-06-CP 

 

Page 3 of 15 

 

2.1   Consultant will be required to review architectural and/or engineering documents, 

construction schedules and work scopes, and inspect and document existing conditions, 

post damage and destruction conditions, and building materials and assemblies according 

to applicable building codes, regulations, standards, and architect’s plans and 

specifications. 
 

2.2  Consultant will be required to perform plan review, project inspections, or project 

and special inspections for new or on-going Capital Projects or Facility Modification 

Projects, or on-call plan review, project inspection, or special inspection services for 

Facility Modification Projects. Firms may submit qualifications to perform one, two, or 

all three of the services listed below: 

2.2.1 Plan Review 

2.2.2 Project Inspection 

2.2.3 Special Inspection and Materials Testing   
 

2.3 The number of projects and specific scope of work for each project is unknown at 

this time, and there is no guarantee by the Judicial Council that the firm will, if awarded a 

contract, be requested to provide services for any projects. 
 

2.4 Firms will be evaluated and selected to provide services throughout the State with 

the following geographic considerations. 

2.4.1 Plan Review: statewide capability 

2.4.2 Project Inspection and Special Inspection and Materials Testing: statewide 

capability preferred, but qualified Consultants will be considered to 

provide services in one, two or all three of the geographic regions 

designated by the Judicial Council Facilities Management Unit (FMU) as 

listed below: 

2.4.2.1 Southern region; 

2.4.2.2 Bay area and northern coastal region; 

2.4.2.3 Northern Central Region 
 

2.5 In responding to this RFQ, the following are the definitions of the services 

requested: 

2.5.1 Capital Project means those courthouse construction projects for which 

management is delegated to the Judicial Council Capital Program office. 

These projects are generally new construction or significant courthouse 

renovation projects with construction values from $5 million to $500 

million. 

2.5.2 Facility Modification Project means those courthouse construction 

projects for which management is delegated to the Real Estate and Facility 

Management office. These projects are modifications and repairs to 

existing court facilities with construction values from $5,000 to $5 

million.  
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2.5.3 Plan Review means the review of construction plans, drawings, 

specifications and contractor submittals to ensure they are complete, 

accurate, and in compliance with construction standards, regulatory 

requirements, and Judicial Council standards. 

Project Inspection means the observation of construction for general 

conformance with approved design drawings and specifications and in 

response to inspection requests submitted by the construction contractor.  

2.5.4 Special Inspection means the monitoring of the materials and 

workmanship critical to the integrity of the building structure. It is a 

review of the work of the construction contractor to ensure that the 

approved plans and specifications are being followed and that the relevant 

codes and referenced standards are being observed. The Special Inspection 

process is in addition to the inspections conducted by the Project Inspector 

and structural observation by the design professional(s). Special 

inspections and tests are required to be performed by qualified, 

independent agents with special expertise as approved by the Judicial 

Council. 

 

3.0 SCOPE OF SERVICES AND DELIVERABLES 
 

The scope of work for Subject Project (Attachments 1 & 2) may include one or multiple 

components as set forth in sections 3.1 through 3.4 below.  Any one of the components or 

combination thereof may be changed, including terminated, in the same manner as the project, as 

indicated herein, without changing in any way the remaining component(s).  The provisions of 

this Agreement shall apply to each component without regard to the status of the remaining 

component(s).  Consultant shall invoice for each component separately and the Judicial Council 

shall compensate Consultant for each component separately on a proportionate basis based on 

the level and scope of work completed for each component. The number of projects and specific 

scope of work for each project is unknown at this time, and there is no guarantee by the Judicial 

Council that the firm will, if awarded a contract, be requested to provide services for any 

projects. 

 

3.1 Subject Projects. The scope of services required by this RFQ includes providing 

plan review and construction inspection services to some or all of the following 

projects:  

3.1.1 Capital Projects (Attachment 1): These are projects involve new 

construction or significant renovation of existing court buildings.  The 

projects are delivered pursuant to the requirements of the Judicial Branch 

Program Management Manual 

(http://www.courts.ca.gov/documents/Judicial_Branch_Capital_Program_

Management_Manual.pdf)  

3.1.2 Facility Modification Projects (Attachment 2) authorized by the Trial 

Court Facilities Modification Advisory Committee 

(http://www.courts.ca.gov/tcfmac.htm). 

http://www.courts.ca.gov/documents/Judicial_Branch_Capital_Program_Management_Manual.pdf
http://www.courts.ca.gov/documents/Judicial_Branch_Capital_Program_Management_Manual.pdf
http://www.courts.ca.gov/tcfmac.htm
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3.2 Perform architectural plan and specification review during various stages of 

Capital and Facility Modification Projects.  Plan reviews will be conducted to 

ensure conformance with approved plans, and compliance with building, fire, 

plumbing, electrical, mechanical, energy, accessibility, and correctional code 

requirements in effect for the State of California owned buildings. 
 

3.3 Project Inspection Services to include, but not be limited to the following: 

projects:  

3.3.1 Attend pre-construction meetings.  

3.3.2 Review shop drawings and submittals from contractor. 

3.3.3 Prepare an inspection matrix for each inspection required pursuant to State 

and local building codes, architect's plans and specifications, and 

requirements of the Judicial Council. 

3.3.4 Provide field inspections of work in progress to ensure compliance with 

State and local building codes, architect's plans and specifications, and the 

requirements of the Judicial Council pursuant to Attachment 3, 

Construction Inspector Duties and Performance. 

3.3.5 Develop and maintain a photographic record of work in progress 

throughout the construction phase of a project. 

3.3.6 Provide, or cause to be provided through an approved Subconsultant, 

materials testing by a California Department of General Services approved 

materials testing laboratory. 

3.3.7 If material testing and special inspections services are provided, at the 

direction of the Judicial Council, by other than Consultant, coordinate 

materials testing and special inspection work as required. 

3.3.8 Coordinate materials testing and special inspection work as required. 

3.3.9 Coordinate inspections with utility companies as necessary. 

3.3.10 Report instances of apparent non-compliance with State and local building 

codes, architect’s plans and specifications, and the requirements of the 

Judicial Council to the construction contractor, the architect, and the 

Judicial Council. 

3.3.11 Report instances of unsafe work by employees of construction contractor, 

its Subconsultants, or their Sub-subconsultants, Judicial Council, court, or 

county to the Judicial Council Quality Compliance unit for resolution. 

3.3.12 Verify the work indicated by the construction contractor as being complete 

in its monthly progress payment requests.  

3.3.13 Prepare and distribute written daily inspection reports via e-mail and/or 

hardcopy with the following minimum information: 

3.3.13.1 The number of individuals and the contractors, by trade, working 

on the project 

3.3.13.2 Number of inspections requested, inspections completed, and 

whether the inspections completed passed or failed 
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3.3.13.3 If any inspection resulted in a notice of non-compliance a copy 

of the notice 

3.3.13.4 Any other violations or concerns observed. 

3.4 Special Inspection Services to include, at the direction of the Judicial Council, the 

inspection and required testing of the following elements of construction:  

3.4.1 Soils (grading, excavation, and filling) 

3.4.2 Foundations (piles and piers) 

3.4.3 Asphalt concrete (hot mix asphalt and rubberized hot mix asphalt) 

3.4.4 Reinforcing steel 

3.4.5 Concrete batch plant  

3.4.6 Concrete 

3.4.7 Shotcrete 

3.4.8 Pre-tensioned concrete 

3.4.9 Post-tensioned concrete 

3.4.10 Masonry 

3.4.11 Structural steel 

3.4.12 High strength bolting 

3.4.13 Nondestructive testing (NDT) 

3.4.14 Fire-resistant materials (sprayed and mastic & intumescent) 

3.4.15 Engineered wood products such as glu lam beams and ”I” joists 

3.4.16 Post installed anchors and dowels (installation and proof load testing) 

3.4.17 Shear walls and floor systems used as high load diaphragms 

 

4.0 MINIMUM QUALIFICATIONS 
 

4.1 To be considered for an award, a firm submitting qualifications must demonstrate 

its ability to meet or exceed the following minimum requirements.  Failure to 

demonstrate its ability to meet the minimum requirements, either through its own 

resources or those of identified and qualified Subconsultants, will result in 

disqualification of the statement of qualifications. 

4.2 Through its Statement of Qualifications demonstrate the firm and its 

Subconsultants to have successfully provided similar plan review and/or 

inspection services for institutional building public works projects. 

4.3 Provide a list and description of 10 construction projects in process or completed 

in the past 5 years.  Projects in progress and completed in the past 2 years will 

receive a higher score than older projects.   

4.4 Provide a list of employed or subcontracted individuals, and brief resumes, for the 

classifications provided below, along with written evidence that all of the 

individuals listed have expertise and the certifications for those codes associated 

with the services for which they are listed, as well as a solid understanding and 
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ability to interpret and apply those codes to actual construction projects. 

4.4.1 Project Manager: Full time employee of the firm with the necessary skill 

and authority to ensure the firm can and will fulfill its obligations to the 

Judicial Council. 

4.4.2 Plan Review: 

4.4.2.1 Structural plans – California Structural Engineering license 

4.4.2.2 Civil plans – California Professional Engineer license or ICC 

Plans Examiner certificate 

4.4.2.3 Mechanical plans – California Professional Engineer license or 

ICC Plans Examiner certificate  

4.4.2.4 Plumbing plans – California Professional Engineer license or 

ICC Plans Examiner certificate 

4.4.2.5 Electrical plans – California Professional Engineer license or 

ICC Plans Examiner certificate 

4.4.2.6 Low Voltage plans – Control Systems Engineer or Fire 

Protection Engineer 

4.4.2.7 Geologist: State license 

4.4.3 Lead Project Inspector: Division of the State Architect (DSA) Certified 

Class 1 Project Inspector, or Office of Statewide Health Planning and Development 

(OSHPD) Class A Inspector of Record, or International Code Council (ICC) 

certified commercial combination inspector, or American Construction 

Inspectors Association (ACIA) registered construction inspector plus 10 

years construction inspection experience, plus written evidence of 

completion of an OSHA 30-hour Construction Industry Outreach Training 

course within the past 3 year period. (If this course has not been completed 

then a statement of intent indicating an understanding that no person can 

be assigned to be a Lead Project Inspector without completion of the 

OSHA 30-hour Construction Industry Outreach Training course). 

4.4.4 Project Inspector: DSA Certified Class I Project Inspector, or OSHPD 

Class A Inspector of Record, or ICC certified commercial combination 

inspector, or ACIA registered construction inspector plus 5 years 

construction inspection experience.  

4.4.5 Special Inspector: International Code Council (ICC) or DSA certification 

in the specific aspect of the work to be inspected, plus 5 years construction 

inspection experience. 

4.4.6 Records Technician: Demonstrated background and training in 

construction related areas such as inspection, estimating, building codes, 

building mechanical and electrical systems, as well as records 

management technology, plus 5 years construction records management 

experience. 
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5.0 TIMELINE FOR THIS RFQ 
 

The Judicial Council has developed the following list of key events related to this RFQ.  

All dates are subject to change at the discretion of the Judicial Council. 

 

EVENT DATE 

RFQ issued July 12, 2016 

Deadline for questions 
July 18, 2016  

at 3:00 p.m. (Pacific Time) 

Questions and answers posted (estimate only) July 21, 2016 

Latest date and time qualifications may be 

submitted  

July 27, 2016  

at 2:00 p.m. (Pacific Time)   

Posting of Short-listed Consultants August 3, 2016 

Interviews of Short-listed Consultants     

(estimate only) 
August 9-10, 2016 

Notice of Intent to Award (estimate only) 

 

Week of August 27, 2016 

 

 

 

 

 

 

Remainder of page intentionally left blank 
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6.0 RFQ ATTACHMENTS 
 

The following attachments are included as part of this RFQ: 

ATTACHMENT  DESCRIPTION 

Attachment 1: 

Judicial Council Capital 

Program Summary 

List of planned major capital construction projects. 

Attachment 2: 

Judicial Council Facility 

Modification Projects 

Representative list of minor capital facility modification 

projects. 

Attachment 3: 

Construction Inspector 

Duties and Performance 

Duty Statement 

Attachment 4:  

Administrative Rules 

Governing RFQs (Non-IT 

Services) 

These rules govern this solicitation. 

Attachment 5:   

Master Agreement Terms 

and Conditions 

If selected, the person or entity submitting a proposal (the 

“Proposer”) must sign a Judicial Council Standard Form 

agreement containing these terms and conditions (the Master 

Agreement “Terms and Conditions”).   

Attachment 6: Submitter’s 

Acceptance  of Terms and 

Conditions 

On this form, the Proposer must indicate acceptance of the 

Master Agreement Terms and Conditions or identify exceptions 

to the Master Agreement Terms and Conditions.   

Attachment 7:  

Payee Data Record 

This form contains information the Judicial Council requires in 

order to process payments and must be submitted with the 

proposal. 

Attachment 8:  

DVBE Declaration 

Complete this form only if the Proposer wishes to claim the 

DVBE inventive associated with this solicitation. 

Attachment 9:   

Bidders Declaration 

Complete this form only if the Proposer wishes to claim the 

DVBE incentive associated with this solicitation. 

Attachment 10:  

General Certifications 

The Submitter must complete the General Certifications Form 

and submit the completed form with its proposal. 

Attachment 11:   

Darfur Contracting Act 

Certification 

The Submitter must complete the Darfur Contracting Act 

Certification and submit the completed certification with its 

proposal. 

Attachment 12:  

Iran Contracting Act 

Certification 

The Submitter must complete the Iran Contracting Act 

Certification and submit the completed certification with its 

proposal. 
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7.0 PRE-PROPOSAL CONFERENCE 
  

 The Judicial Council will not hold a pre-proposal conference. 

 

8.0 SUBMISSIONS OF PROPOSALS 
 

8.1 Email Indicating Interest. Firms who intend to respond to this RFQ are 

requested to notify Judicial Council by sending an email to 

CapitalProgramSolicitations@jud.ca.gov with the RFQ number and name in 

the subject line. Please include the name, address, telephone number, fax 

number, email address of the firm, and contact person.  

8.2 Proposals should provide straightforward, concise information that satisfies 

the requirements of the “Proposal Contents” section below.  Expensive 

bindings, color displays, and the like are not necessary or desired.  Emphasis 

should be placed on brevity, conformity to instructions, specified 

requirements of this RFQ, and clarity of content. 

8.3 Proposals must be delivered by the date and time listed on the coversheet of 

this RFQ to: 

 

   Judicial Council of California 

   Attn: Nadine McFadden, RFQ# JBCP-2016-06-CP 

   455 Golden Gate Avenue, 6th Floor 

   San Francisco, CA  94102 

 

8.4 Submittals should be sent by registered mail, certified mail, overnight courier, or 

by hand delivery.    

8.5 Late proposals will not be accepted. Any submittals received after the deadline will 

be rejected without review.   

8.6 Incomplete submittals may be rejected without review. 

 

9.0 PROPOSAL CONTENTS 

The following information must be included in the proposal: 
 

9.1 Statement of Qualifications.   Firm's Statement of qualifications should 

clearly and accurately demonstrate specialized knowledge and experience 

required for consideration for Plan Review and/or Construction Inspection 

Services under consideration.   

9.2 Submit three (3) copies in paper form of the Statement of qualifications. 

9.3 The Statement of qualifications shall be prepared in a bound 8.5” x 11” 

booklet format, using tabs to divide sections.  Attachments, except as noted, 

will not be accepted.   Submit your Statement of qualifications in one package 

to the address shown on in section 8.3 of this RFQ.  

mailto:CapitalProgramSolicitations@jud.ca.gov
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9.4 Proposals must include one (1) Compact Disk containing the complete 

Statement of qualifications and Payee Data Record form. 

9.5 Your Firm's Statement of qualifications must provide: 

9.5.1 Cover letter.   A cover letter, signed by an authorized representative of 

the prospective Consultant, shall include the name, address, telephone, fax 

number, e-mail address, and federal tax identification number of the 

proposing firm. Include services and geographic areas Consultant intends 

to provide. For example: Plan review, project inspection, and special 

inspection/materials testing statewide, or Project inspection and special 

inspection/materials testing in the Northern Central and Bay Area 

Northern Coastal regions.  (one page maximum) 

9.5.2 Qualification Criteria in sections as listed below: 

9.5.2.1 Service capabilities (i.e. plan review, project inspection, special 

inspection/materials testing) and brief history of Consultant firm; 

9.5.2.2 Office locations with staff counts and descriptions of represented 

disciplines; 

9.5.2.3 Resume of proposed project manager for work to be provided 

under this RFQ; 

9.5.2.4 Proposed key staff, include proposed responsibilities and 

resumes; 

9.5.2.5 List of project experience as described in Sections 4.2 and 4.3 

above; 

9.5.2.6 Philosophy about, and proposed approach to providing, the 

services set forth in this RFQ.  

9.6 Payee Data Record. A completed and signed original of the Payee Data Record 

(Attachment 7). 

9.7 Schedule of Hourly Rates and Value Based Fee Calculation Matrices.  In one 

sealed envelope: Two (2) complete copies of your hourly rate schedule and value 

based fee calculation matrices, with the following clearly marked on the outside: 

“Rate Schedule and Value Based Fee Calculation Matrices – (firm name).   

Project Name, RFQ Number”.    

9.7.1 Provide Hourly Rates for all who will provide the services under 

consideration as they would be billed to the Judicial Council.  With these 

hourly rates please indicate the job title, a short corresponding job 

description and the service they would provide.  

9.7.2 Provide Value Based Fee Calculation Matrices for plan review and 

inspection services as described in Section 14.8 below. 

9.8 Acceptance of the Terms and Conditions.   

9.8.1 On Attachment 6, the Submitter must check the appropriate box and sign 

the form. If the Submitter marks the second box, it must provide the 

required additional materials. An “exception” includes any addition, 

deletion, or other modification.    
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9.8.2 If exceptions are identified, the Submitter must also submit (i) a red-lined 

version of the Terms and Conditions that implements all proposed 

changes, and (ii) a written explanation or rationale for each exception 

and/or proposed change.  

 

9.9 Certifications, Attachments, and other requirements.  

9.9.1 The Submitter must complete the following and include with its 

submission: 

9.9.1 Acceptance of Terms and Conditions (Attachment 6)  

9.9.2 Payee Data Record (Attachment 7) 

9.9.3 General Certifications (Attachment 10) 

9.9.4 Darfur Contracting Act Certification (Attachment 11) 

9.9.5 Iran Contracting Act Certification (Attachment 12) 

    

9.10 DVBE participation is required for this contracting action.  Note that DVBE 

documentation is not required to be submitted with the Statement of 

qualifications, but must be submitted if the firm is selected for services (see 

Section 15.0 and Attachments 8 & 9).   

 

10.0 OFFER PERIOD 
 

A Proposer's proposal is an irrevocable offer for ninety (90) days following the proposal 

due date.  In the event a final contract has not been awarded within this period, the 

Judicial Council reserves the right to negotiate extensions to this period. 

 

11.0 SELECTION PROCESS 

 

11.1 An evaluation panel composed of Judicial Council staff will review and score the 

Statements of qualifications, based on the selection criteria, and establish a 

shortlist.  

11.2 Judicial Council will post the short-list on the Judicial Council website; firms on 

the short-list will be notified of their interview time and place.  Interviews will be 

held at the Judicial Council offices in Sacramento. 

11.3 At any time, Judicial Council may contact firm's previous clients and owners to 

verify the experience and performance of the prospective Consultant, their key 

personnel, and their subconsultants. 

11.4 After the interviews the firms will be ranked based on the selection criteria and 

the highest-scoring firms will be contacted regarding contract execution.  The 

selected firms will be posted on the http://www.courts.ca.gov website. 
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12.0 EVALUATION OF STATEMENTS OF QUALIFICATIONS 

The Judicial Council will evaluate Statements of qualifications using the following 

criteria:  

 

Points Criteria                                                             100 points maximum 

 

20 

 

Experience of the Firm: 

Demonstrated experience of the firm in relation to the scope of potential 

work, and quality of service provided to customers in the past on 

courthouse projects or projects of similar complexity; 

15 Philosophy and Approach: 

Philosophy about, and proposed approach to providing, the services set 

forth in this RFQ. 

15 Expertise of Personnel: 

Demonstrated expertise of the key personnel on courthouse projects or 

projects of similar complexity in relation to the scope of potential work; 

10 Quality Assurance:   

Demonstrated record that the firm has delivered high quality services 

and documentation to its clients, and has in place an effective continuous 

quality improvement process;  

10 Availability of resources: 

Ability of the firm to provide staff and resources necessary to provide 

Quality Assurance services, management oversight and administrative 

support. 

 

30 Hourly Rates and Value Based Fee Calculation Matrices: 

Proposed hourly rates for those providing inspection services, along with 

job titles and corresponding job descriptions, and certifications and 

value based fee calculation matrices for plan review and inspection 

services. 

 

12.0 INTERVIEWS 
 

The Judicial Council may conduct interviews with Submitters to clarify aspects set forth 

in their Statement of qualifications or to assist in finalizing the ranking of top-ranked 

proposals.  The interviews may be conducted in person or by phone.  If conducted in 

person, interviews will likely be held at the Judicial Council’s offices.  The Judicial 

Council will not reimburse Proposers for any costs incurred in traveling to or from the 

interview location.  The Judicial Council will notify eligible Proposers regarding 

interview arrangements. 
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13.0 CONFIDENTIAL OR PROPRIETARY INFORMATION 
 

PROPOSALS ARE SUBJECT TO DISCLOSURE PURSUANT TO APPLICABLE 

PROVISIONS OF THE CALIFORNIA PUBLIC CONTRACT CODE AND RULE 

10.500 OF THE CALIFORNIA RULES OF COURT. The Judicial Council will not 

disclose (i) social security numbers, or (ii) balance sheets or income statements submitted 

by a Proposer that is not a publicly-traded corporation. All other information in proposals 

will be disclosed in response to applicable public records requests.  Such disclosure will 

be made regardless of whether the proposal (or portions thereof) is marked 

“confidential,” “proprietary,” or otherwise, and regardless of any statement in the 

proposal (a) purporting to limit the Judicial Council’s right to disclose information in the 

proposal, or (b) requiring the Judicial Council to inform or obtain the consent of the 

Proposer prior to the disclosure of the proposal (or portions thereof). Any proposal that is 

password protected, or contains portions that are password protected, may be rejected. 

Proposers are accordingly cautioned not to include confidential, proprietary, or privileged 

information in proposals.  

 

14.0 CONTRACT TERMS  

 

14.1 Contracts with successful firms will be signed by the parties on a Judicial 

Council Standard Agreement form.  A typical Judicial Council Standard 

Agreement is included as Attachment 5 to this RFQ.    

14.2 The Judicial Council reserves the right to modify or update the Standard 

Agreement in the interest of the Judicial Council, in whole or in part at any time 

up to the negotiation of the agreement with the firm.  By submitting for this 

RFQ, the prospective Consultant and their key subconsultants acknowledge that 

a) the project team will provide the services required in the contract, and b) it has 

no objection to the Standard Agreement. 

14.3 If a satisfactory contractual agreement on services and compensation cannot be 

reached between the Judicial Council and a selected firm(s) within 30 calendar 

days of notification of selection, the Judicial Council reserves the right to 

terminate negotiations with that firm and attempt to reach satisfactory contractual 

agreement with another qualified firm. 

14.4 The firms selected under this RFQ will not be precluded from consideration nor 

given special status in any future RFQs issued by the Judicial Council. 

14.5 The Judicial Council cannot guarantee the amount or duration of the work. 

14.6 Consultants selected under this RFQ will be retained by the Judicial Council 

through the Standard Agreement (Master Agreement) and will be invited to 

respond to Requests for Proposals (RFPs) for individual projects, both capital 

and facility modification, as required by the project schedules and as funding 

becomes available. 
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15.0 DISABLED VETERAN BUSINESS ENTERPRISE INCENTIVE 
 

The State of California requires contract participation goals of a minimum of three 

percent (3%) for disabled veteran business enterprises (DVBEs).  The Judicial Council is 

subject to this participation goal.  Upon selection of a Consultant for assignment under 

this RFQ, the Judicial Council will require that the selected Consultant demonstrate 

DVBE compliance and complete a DVBE Compliance Form. Information about DVBE 

resources can be found on the Executive Branch’s website at 

http://www.dgs.ca.gov/default.htm or by calling the Office of Small Business and DVBE 

Certification at 916-375-4940. 

 

FRAUDULENT MISREPREPRETATION IN CONNECTION WITH THE DVBE 

INCENTIVE IS A MISDEMEANOR AND IS PUNISHABLE BY 

IMPRISONMENT OR FINE, AND VIOLATORS ARE LIABLE FOR CIVIL 

PENALTIES. SEE MVC 999.9. 

 

16.0 PROTESTS 
 

Notwithstanding whether the work contemplated is governed by the Judicial Branch 

Contracting Manual (JBCM), any protests will be handled in accordance with Chapter 7 

of the JBCM (www.courts.ca.gov/documents/jbcl-manual.pdf). Failure of a Proposer to 

comply with the protest procedures set forth in that chapter will render a protest 

inadequate and non-responsive, and will result in rejection of the protest. The deadline 

for the Judicial Council to receive a solicitation specifications protest is the proposal due 

date. Protests must be sent to:  

 

Judicial Council – Branch Accounting and Procurement  

ATTN: Manager, Contracts, RFQ# JBCP-2016-06-CP 

455 Golden Gate Avenue, 6th Floor 

San Francisco, CA  94102  

 

http://www.dgs.ca.gov/default.htm

