



JUDICIAL COUNCIL OF CALIFORNIA

455 Golden Gate Avenue • San Francisco, California 94102-3688
Telephone 415-865-4200 • Fax 415-865-4205 • TDD 415-865-4272

ADDENDUM NO. 2

Date Issued: **February 29, 2016**
RFQ Number: **RFP #REFM-2016-02-JT**
RFQ/Project Title: **ID/IQ ARCHITECTURAL AND ENGINEERING SERVICES**
Contact: **CapitalProgramSolicitations@jud.ca.gov**
Action Requested: **Review changes as shown below**

- ① Mandatory pre-proposal conferences will be held at the following dates, times and places:
- **Thursday, March 10, 2016**
starting promptly at 1:00 PM (est. until 3:00 PM)
Pomona South Courthouse,
400 Civic Center Plaza,
7th floor Training Room,
Pomona, CA
 - **Friday, March 11, 2016**
starting promptly at 1:00 PM (est. until 3:00 PM)
University of Phoenix,
2860 Gateway Oaks Drive,
2nd floor, Room 213,
Sacramento, CA
 - There will be no scheduled meeting site for San Francisco; interested parties must attend in person either of the two meetings shown above.

Continued

- ② All parties are advised to delete in its entirety the schedule/table from Section 7.6.1 of the original RFP documents and replace it with the following revised schedule.

<i>No.</i>	<i>Events</i>	<i>Original Dates</i>	<i>Revised Dates</i>
1	Issue RFP	February 17, 2016	February 17, 2016
2	Letter of Intent from Bidder to Participate in Pre-Proposal Conference	March 1, 2016	March 7, 2016
3	Pre-Proposal Conferences (Pomona & Sacramento only)	March 9-11, 2016	March 10 (Pomona) and/or March 11 (Sacramento), 2016 <i>there will be <u>no</u> meeting held in SF</i>
4	Deadline for Vendor Requests for Clarifications, Modifications or Questions	March 15, 2016	March 15, 2016
5	Clarifications, Modifications and/or Answers to Questions posted on the website	March 22, 2016	March 22, 2016
6	Proposal Due Date and time.	April 7, 2016 @ 3 pm PST	April 15, 2016 @ 3:00 pm PST
7	Oral Presentations / Interviews (Estimated).	April 20-22, 2016	May 3-6, 2016
8	Notice of Intent to Award (Estimated)	April 27, 2016	May 10, 2016
9	Notice of Award (Estimated)	May 4, 2016	May 17, 2016
10	Full Performance Start Date	June 1, 2016	June 1, 2016

- - - - - *End of Addendum #1* - - - - -