
 

 

Judicial Council – Agreement for Elevator Modernization 
For Pasadena Courthouse 

 

THIS AGREEMENT, made and entered into as of the___ day of _____________ 2017, ("Effective Date"), between the Judicial Council of California 
(“Judicial Council”) and ________________________ (“Contractor”). 

WITNESSETH: That the Contractor for and in consideration of the covenants, conditions, agreements, and stipulations of the Judicial Council hereinafter 
expressed, does agree to furnish to the Judicial Council the services and materials set forth in the Scope of Work (see Exhibit C) pursuant to the Contract 
Documents (as defined in Exhibit A). 

 
This Agreement (the “Contract”) includes this Agreement and the following documents:  

(1) Exhibit A, Agreement for Elevator Modernization;  
(2) Exhibit B, Terms and Conditions to Contract; Payment Terms;  
(3) Exhibit C, Scope of Work including Specifications and Plan (Drawing) Index;  
(4) Exhibit D, Project Insurance Requirements;  
(5) Exhibit E, Prevailing Wage Certification;  
(6) Exhibit F, Workers Compensation Certification;  
(7) Exhibit G, Asbestos Lead-Based Paint and Other Hazardous Materials Certification;  
(8) Exhibit H, DVBE Form;  
(9) Exhibit I, Judicial Council Background Check Policy;  
(10) Exhibit J, Judicial Council Tool Control Policy, and  

any other documents specifically enumerated as incorporated elsewhere in the Contract. 
 
The Contractor shall provide the following: implement elevator modernization at the Pasadena Courthouse  facility located at 300 E Walnut St., 
Pasadena CA 91101 (“Facility”) including construction as set forth in the Contract Documents as further described in Exhibit C, Scope of Work 
(“Project”). 
  
Contractor shall complete and sign Exhibits E, F, and H and return the originals of these documents to the Judicial Council prior to commencing any 
work on the Project (as those terms are defined in the Contract Documents).  Contractor shall complete and sign Exhibit G upon completion of the 
Project and prior to final payment.   
IN WITNESS WHEREOF, this Agreement has been entered into by the parties hereto, effective upon the Effective Date. 

JUDICIAL COUNCIL OF CALIFORNIA CONTRACTOR 
ENTITY 
Judicial Council of California 

 CONTRACTOR (if other than an individual, state whether a corporation, partnership, etc.)  

  
BY (AUTHORIZED SIGNATURE)    

  BY (AUTHORIZED SIGNATURE) 
  

PRINTED NAME OF PERSON SIGNING  
 

PRINTED NAME AND TITLE OF PERSON SIGNING  

 
TITLE  
Contracts, Manager 

 
California State 
Contractor’s License 
#   _________________________ 

 
Exp Date:  __/__/___ 
 

AMOUNT ENCUMBERED BY THIS 
DOCUMENT 

   $ 

PROGRAM/CATEGORY (CODE AND TITLE)  
 

FUND TITLE  
 

 

PRIOR AMOUNT ENCUMBERED FOR THIS 
CONTRACT 

   $0.00 

(OPTIONAL USE)   

TOTAL AMOUNT ENCUMBERED TO DATE 

  $ 
ITEM  
 

CHAPTER  
  

 STATUTE  
  

 FISCAL 
YEAR  
 

. 

 OBJECT OF EXPENDITURE (CODE AND TITLE)  
 

 

I hereby certify upon my own personal knowledge that budgeted 
funds are available for the period of the expenditure stated above. 

 T.B.A. NO.  
 

 B.R. NO.  
 

 

SIGNATURE OF ACCOUNTING OFFICER    DATE  

 
          CONTRACTOR 

 
        JUDICIAL COUNCIL 

  
        CONTROLLER 

 
     

 

Contract Number 
 

Amendment Number 
 

TAXPAYER’S FEDERAL EMPLOYER IDENTIFICATION NUMBER 
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EXHIBIT “A”  
 

AGREEMENT FOR ELEVATOR MODERNIZATION PROJECT 
 
1. Contractor shall furnish to the Judicial Council for a firm-fixed price of 
________________ Dollars ($.00) (“Contract Price”), for the construction, and other services 
necessary or incidental to complete the Project. 
 
2. The Contract includes the Agreement for  Pasadena Superior Court Elevator Refurbishment 
and  Replacement Project and all of the Contract Documents listed in section 6 of this Exhibit, and 
any modifications issued after execution of this Contract in accordance with the terms of this 
Contract. 
 
3. The Project shall be completed within  450 (15 months) consecutive calendar days 
(“Contract Time”) from the date specified in the Judicial Council’s Notice to Proceed 
(Attachment 1 to Exhibit “A”).  Contractor agrees that if the Project is not completed within the 
Contract Time and/or pursuant to the completion schedule, or construction schedule, it is 
understood, acknowledged, and agreed that the Judicial Council will suffer damage.  Pursuant to 
Government Code section 53069.85, Contractor shall pay to the Judicial Council, as fixed and 
liquidated damages, and not as a penalty, the sum of  $1,000.00  per day for each calendar day 
during which completion of the Project is delayed beyond the time specified for completion. 
 
4. Contractor shall not commence the Project until the Contractor has submitted and the 
Judicial Council has approved the performance bond, payment bond (i.e. labor and material bond), 
the certificate(s) and affidavit(s), and the endorsement(s) of insurance required under the Terms 
and Conditions and the Project Manager has issued a written Notice to Proceed. 
 
5. Payment for the Project shall be made in accordance with Exhibit B, the Terms and 
Conditions to Contract; Payment Terms. 
 
6. The Contract Documents include the following documents, as indicated: 

 Attachment 1 to Exhibit “A” (Notice 
to Proceed) 

 Exhibit “B” (Terms and Conditions of 
Contract; Payment Provisions) 

 Exhibit “C” (“Scope of Work”) 
 Exhibit “D” (Insurance Provisions) 
 Exhibit “E” (Prevailing Wage 

Certification) 
 Exhibit “F” (Workers’ Compensation 

Certification) 
 Exhibit “G” (Asbestos, Lead-Based 

Paint & Other Hazardous Materials 

 Exhibit “H” (DVBE Participation Form) 
 Exhibit “I” (Judicial Council 

Background Check Policy) 
 Exhibit “J” Judicial Council Tool 

Control Policy 
 Payment Bond 
 Performance Bond 
 Insurance Certificates/Endorsements 
 Designated Subcontractors List 
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Certification)  
 

 
7. The Judicial Council’s project manager for this Project is Kit Kurisaki (“Project 
Manager”). 
 
8. Inspection and acceptance of the Project shall be performed by the County of Los Angeles 
Department of Building and Safety and any other authority having jurisdiction.  
 
9. By signing this Contract, Contractor certifies, under penalty of perjury, that all the 
information provided in the Contract Documents is true, complete, and correct. 
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EXHIBIT “B” 
 

TERMS AND CONDITIONS TO CONTRACT; PAYMENT TERMS 
 
1. NOTICE TO PROCEED: The Project Manager will provide a written Notice to Proceed 
to Contractor with respect to the Project at which time Contractor will proceed with the Project.  
Prior to receiving the Notice to Proceed, Contractor must (a) post all payment and performance 
bonds; (b) provide evidence of insurance pursuant to Exhibit “D”; (c) complete the Prevailing 
Wage Certification attached hereto as Exhibit “E” and the Workers’ Compensation Certification 
attached hereto as Exhibit “F.”  
 
2. EXAMINATION OF FACILITY: Contractor has examined the Facility including the 
Project site and certifies that it accepts all measurements, specifications, and conditions affecting 
the Project.  Contractor warrants that it has made all examination(s) that it deems necessary as to 
the condition of the Facility, its accessibility for materials, workers and utilities, and Contractor’s 
ability to protect existing surface and subsurface improvements. 

3. EQUIPMENT AND LABOR: Contractor shall furnish all tools, equipment, apparatus, 
facilities, transportation, labor, and material necessary to provide the services to complete the 
Project. 
 
4. TERMINATION:  If Contractor fails to perform the work for the Project to the 
satisfaction of the Judicial Council, or if Contractor fails to fulfill in a timely and professional 
manner Contractor’s obligations under this Contract, or if Contractor violates any of the terms or 
provisions of this Contract, the Judicial Council shall have the right to terminate this Contract 
effective immediately upon the Judicial Council giving written notice thereof to the Contractor.  
Judicial Council shall also have the right in its sole discretion to terminate the Contract for its own 
convenience, in which case, the Judicial Council will only be obligated to reimburse Contractor 
for the actual costs incurred by Contractor as of the date of termination, however, in no event, shall 
Contractor be entitled to be compensated for any loss of anticipated profits.   
 
5. SAFETY PRECAUTIONS AND PROGRAMS: Contractor is responsible for initiating, 
maintaining, and supervising all safety precautions and programs in connection with the Project.  
Contractor must have a safety plan and take all reasonable precautions and protections to ensure 
the safety of, and prevent damage, injury or loss to: 

 
5.1 employees working on the Project and all other persons who may be affected by 

the Project; 
 

5.2 all the work and all materials and equipment to be incorporated therein, whether in 
storage on or off the Site, under the care custody or control of the Contractor or any 
of its subcontractors; and 

 
5.3 any other property located at the Site or adjacent thereto, including trees, shrubs, 

lawns, walks, pavements, roadways, structures and utilities not designated for 
removal, relocation, or replacement in the course of the work. 
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6. PROTECTION OF PROJECT AND PROPERTY: Contractor shall erect and properly 
maintain at all times, as required by conditions and progress of the work for the Project, all 
necessary safeguards, signs, barriers, lights, and security persons for protection of workers and the 
public, and shall post danger signs warning against hazards created by the work for the Project.  In 
an emergency affecting life and safety of life or of work or of adjoining property, Contractor, 
without special instruction or authorization from Judicial Council, is permitted to act at its 
discretion to prevent such threatened loss or injury.  Contractor shall designate a superintendent, 
or some other responsible member of the Contractor’s organization, who is at the Site, to be the 
person responsible for: (1) the prevention of accidents and the monitoring of the safety for the 
Project, and (2) the compliance with all applicable laws, ordinances, rules, regulations and lawful 
orders of the local public jurisdiction with authority on safety of persons or protection of property. 
 
7. CHANGE IN SCOPE OF WORK: Any change in the scope of the work for the Project 
or phases the type of materials, or any other matter materially affecting the performance or nature 
of the Project shall not be paid for or accepted unless such change, addition, or deletion is approved 
in advance and in writing by a valid amendment to this Contractor executed by the Judicial Council 
and Contractor.  Contractor specifically understands, acknowledges, and agrees that the Judicial 
Council shall have the right to request any alterations, deviations, reductions, or additions to the 
Project via a written change order signed by both the Judicial Council and the Contractor, and the 
cost thereof shall be added to or deducted at the amount set forth in the written change order, or if 
not set forth in the written change order.  Contractor also agrees to provide the Judicial Council 
with all information requested to substantiate any cost of the change order and to inform the 
Judicial Council whether the work will be done by the Contractor or a subcontractor.  In addition 
to any other information requested, Contractor shall submit, prior to approval of the change order, 
its request for a time extension (if any), as well as all information necessary to substantiate its 
belief that such change will delay the completion of the Project.  If Contractor fails to submit its 
request for a time extension or the necessary supporting information, it shall be deemed to have 
waived its right to request such extension. 
 
8. TRENCH SHORING: If this Contract is in excess of $25,000 and includes the excavation 
of any trench deeper than five (5) feet, pursuant to Labor Code section 6705, Contractor must 
submit and obtain Judicial Council acceptance, in advance of excavation, of a detailed plan 
showing the design of shoring, bracing, sloping, or other provisions to be made for worker 
protection from the hazard of caving ground during the excavation of such trench or trenches.  If 
the plan varies from the shoring system standards, the plan shall be prepared by a registered civil 
or structural engineer. 

 
9. HAZARDOUS MATERIALS:  Contractor shall not use or incorporate any Hazardous 
Materials (as defined in Exhibit G) in the Project.   

 
10. WORKERS: Contractor shall at all times enforce strict discipline and good order among 
its employees and the employees of its subcontractors and shall not employ or work any unfit 
person or anyone not skilled in work assigned to him or her.  Any person in the employ of the 
Contractor or a subcontractor whom the Judicial Council may deem incompetent or unfit shall be 
dismissed from the Project site and shall not again be employed at the Project site without written 
consent from the Judicial Council.  
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11. CORRECTION OF ERRORS: Contractor shall perform, at its own cost and expense 
and without reimbursement from the Judicial Council any work necessary to correct errors or 
omissions that result from, or relate to, Contractor’s failure to comply with the standard of care 
required for the work for the Project. 
 
12. SUBSTITUTIONS AND APPROVED EQUALS.  Whenever in the Contract Documents 
any materials, process, or article is indicated or specified by grade, patent, or proprietary name, or 
by name of manufacturer, those references shall be deemed to be used for the purpose of 
facilitating the description of that material, process, or article desired, and shall be deemed to be 
followed by the words “or equal,” except when the product is designated to match others in use on 
a particular public improvement whether completed or in the course of completion.  Contractor 
may, unless otherwise stated, offer any material, process, or article that shall be substantially equal 
or better in every respect to that so indicated or specified.  If the material, process, or article offered 
by Contractor is not, in the opinion of the Judicial Council, substantially equal or better in every 
respect to that specified, then Contractor shall furnish the material, process, or article specified in 
the Specification.   

 
12.1. Contractor shall submit a proposal for a substitution request for alternative 

material(s), article(s), or equipment, in writing: 
 

12.2. The Judicial Council will consider requests for substitution only if received 
within thirty (30) days after Contract start date stated in the Notice to Proceed.  Requests 
received after this timeframe may be rejected as untimely at the sole discretion of the 
Judicial Council.  

 
12.3. At the Judicial Council’s discretion, it may give written consent to a submittal 

or resubmittal received after expiration of the time limit designated.  
 

12.4. The request will not be considered unless the submittal is accompanied by 
complete information and descriptive data necessary to determine equality of offered 
material(s), article(s), or equipment.  Samples shall be provided when requested by the 
Judicial Council.  Burden of proof as to comparative quality, suitability, and performance 
of offered material(s), article(s), or equipment shall be upon the Contractor.  The Judicial 
Council will be the sole judge as to such matters.  In the event the Judicial Council rejects 
the use of such alternative(s) submitted, then the particular product(s) originally specified 
in the Contract Documents shall be furnished.  

 
12.5. If mechanical, electrical, structural, or other changes are required for 

installation, fit of alternative materials, articles, or equipment, or because of deviations 
from contract drawings, if any, and Specifications, such changes shall not be made without 
consent of the Judicial Council, and shall be made without additional cost to the Judicial 
Council.  

 
13. CONTRACTOR SUPERVISION: Contractor shall provide competent supervision of 
personnel who are working at the Project site or on the Project. 
 
14. SCHEDULE OF SUBMITTALS.  Contractor shall provide a preliminary schedule of 
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submittals, including all required Shop Drawings, Product Data, Samples, and a Schedule of 
Value.  Once approved by the Judicial Council, this shall become the Submittal Schedule.  All 
submittals shall be forwarded to the Judicial Council by the date indicated on the approved 
Submittal Schedule, unless an earlier date is necessary to maintain the Judicial Council, in which 
case those submittals shall be forwarded to the Judicial Council so as not to delay the Judicial 
Council. 

 
15. CLEAN UP: Contractor must remove debris from the Project site on a daily or weekly 
basis, as applicable.  The Project site shall be in order at all times when work is not actually being 
performed and shall be maintained in a reasonably clean condition. 
 
16. ASSIGNMENT OF CONTRACT:  Contractor shall not assign any of its rights under this 
Contract, either voluntarily or involuntarily, whether by merger, consolidation, dissolution, 
operation of law, or any other manner, or otherwise transfer or delegate its duty or obligation to 
perform any work under the Contract without the prior written consent of the Judicial Council.  
Any assignment by Contractor, either voluntarily or involuntarily, whether by merger, 
consolidation, dissolution, operation of law, or any other manner, without the prior written consent 
of the Judicial Council, shall be deemed a default allowing the Judicial Council to exercise all 
remedies available to it under applicable law.  Consent will not be given to an assignment which 
would relieve the Contractor or the Contractor’s surety of their responsibilities under this Contract.  
Any purported assignment of rights or delegation of performance in violation hereof shall be null 
and void. 
 
17. TIME IS OF THE ESSENCE: Time is of the essence in the performance of and 
compliance with each of the provisions and conditions of this Contract. 
 
18. NO INTERFERENCE WITH COURT OPERATIONS: Contractor acknowledges that 
the Project is located in a courthouse which is an operating courthouse that is open to the public.   
Access to the Facility, including mechanical rooms, electrical rooms, or other rooms must be 
coordinated with the Court through the Project Manager before work commences.   Interruption 
and/or periods of shutdown of public access, electrical service, water service, lighting, or other 
utilities shall be only as arranged in advance with the Project Manager and shall be minimized to 
the greatest degree possible.  Contractor shall provide temporary services to all facilities 
interrupted by Contractor’s work.  Contractor and its subcontractors shall not interfere with the 
transaction of Court business, including the publics’ access to and use of the Facility. 

 
19. BACKGROUND CHECKS: 
 

18.1Criminal Background Screening 
19.1.1. Access to Facility.  Only Approved Persons may have unescorted access 

to (1) the Restricted Areas of a Facility and (2) any area of the Facility, during non-
business hours when there is no security screening available.  Contractor and 
Subcontractor employees who are not Approved Persons may access Restricted Areas 
only if they are escorted by an Approved Person at all times that they are in the 
Restricted Areas.  Contractor may not rely upon an employee of the Court to escort or 
monitor these persons.  Contractor must take all reasonable steps to ensure that its 
operations in any Restricted Area are at all times consistent with this section (“Access 
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to Restricted Areas”).  
 

19.1.2. Notification.  Contractor must notify all subcontractors that (i) the Judicial 
Council requires a background check for all personnel working on the Project and more 
specifically in Restricted Areas without an escort pursuant to this Background Checks 
provision, (ii) the Court may have supplemental screening procedures, criteria, and 
requirements, and (iii) subcontractor employees must comply with both the Judicial 
Council’s and the Courts’ checks and procedures. 

 

19.1.3. Judicial Council Screening and Approval Process.   The Judicial Council shall 
conduct the screening and approval of employees of Contractor and subcontractors that 
have access to the Restricted Areas pursuant to the Judicial Council’s then-current 
background check policies and procedures.  Contractor agrees to cooperate with the 
Judicial Council with respect to the screening of those employees.  A copy of the 
Judicial Council’s background check policy current as of the Effective Date is attached 
as Exhibit “I” for the Contractor’s reference (“Background Check Policy”).  The 
Judicial Council may update the Background Check Policy at any time, without notice 
to the Contractor.  Contractor acknowledges that the definition of Restricted Areas in 
this Agreement is broader and includes more areas than the definition of Restricted 
Areas in the Background Check Policy and that the definition of Restricted Areas in 
this Agreement shall control.   Contractor must comply with the provisions of this 
Background Checks provision in this Agreement and with the Background Check 
Policy.   
 

19.1.4. Judicial Council Badges.  The Judicial Council will issue an identification 
badge to each person who is approved by the Judicial Council pursuant to this 
Background Checks provision 4.3 (“Judicial Council Screening and Approval 
Process”), bearing that person’s name and picture.  The badge will indicate that the 
person is permitted to access the Restricted Areas.  The Judicial Council will either (1) 
notify Contractor if an employee is approved, whereupon the Judicial Council will issue 
an identification badge for that person, or (2) provide an identification badge for the 
person to the Contractor, and Contractor will be responsible for issuing the 
identification badge to that person.  All such persons must wear their identification 
badges in a readily-visible manner whenever they are in a Restricted Area.  The 
Contractor will have a procedure in place to ensure that all badges are returned to the 
Judicial Council upon termination of an employee and completion of the Contract. 

 

19.1.5. Court-Required Screening and Background Check Requirements.  Even if a 
Contractor or subcontractor employee has a Judicial Council-issued badge, the Court 
has the ultimate decision as to whether a specific Contractor or subcontractor employee 
may have unescorted access to its Facility.  The Court shall have the right at any time 
to refuse Facility access to any Contractor or subcontractor employee (even if that 
employee has a Judicial Council-issued badge) if the Court determines, in its sole 
discretion, that such person poses a risk to the Court or any person, system, or asset 
associated with the Court.  The Court may elect to perform supplemental screening on 
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Contractor or Subcontractor employees who perform Work in that Court’s Restricted 
Areas.  Contractor agrees to cooperate with the Court with respect to the screening of 
those employees, and shall obtain at no additional cost to the Court all related releases, 
waivers and permissions the Court requires.  The Court may issue its own identification 
badge or other credential to persons who have passed the applicable Court-required 
screening procedure.   
 

19.1.6. DOJ and DMV Requirements. Notwithstanding anything in this Agreement to 
the contrary, Contractor must comply with background check and clearance 
requirements of the DOJ and the DMV relating to any employee of either Contractor or 
Subcontractor who has physical access to any area which is either connected to, or 
contains records from the following databases: the DOJ criminal computer database, 
including the California Law Enforcement Telecommunications System (CLETS) and 
the Criminal Offender Record Information (CORI), and the DMV computer database.  
If requested by either the Court or the Judicial Council, Contractor must provide to 
either the Court or the Judicial Council suitable documentation evidencing Contractor’s 
compliance with the policies, practices, and procedures of the DOJ and the DMV 
regarding background check and clearance requirements relating to access to these 
databases.   

 

19.1.7. Definitions. 
 

19.1.7.1. “Approved Person” means any employee of Contractor or any 
subcontractor who (i) has been screened and approved by the Judicial Council 
pursuant to the Judicial Council Screening Process and (ii) when working in a 
the Facility, has passed any additional Court-required screening and background 
check requirements which that Court requires of contractors working in that 
Facility, as described in the above section relating to Court-required screening.   
 

19.1.7.2. “Restricted Areas” means (i) all areas within the Facility that are not 
generally accessible to the public, including judges’ chambers, all non-public 
restrooms, elevators, break rooms, and corridors, and other non-public spaces 
that are dedicated for use only by judges or Court staff and employees,  (ii) 
public areas of a Facility during non-business hours that are subject to security 
screening during normal business hours, and (iii) the areas defined as Restricted 
Areas in the Background Check Policy. 

 

19.1.8. Costs. All costs associated with escorting an unscreened employee (i.e. any 
employee who is not an Approved Person) shall be included in the Contract Price.   
Contractor will not receive additional compensation or reimbursement from the Judicial 
Council for any costs related to escorting.  The  Contractor  will pay for the cost of the 
background check (e.g. LiveScan), and  the Contractor will be responsible for employee 
time, fingerprinting fees, local administrative or processing fees, or other costs.    

 
20. SECURITY PROTOCOLS AND TOOL CONTROL POLICY:  Contractor personnel 
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must comply with all Judicial Council- and Court-required security protocols in the performance 
of the work.  Such protocols include, but are not limited to, the then-current Judicial Council Tool 
Control Policy.  The version of the Judicial Council Tool Control Policy in effect as of the Effective 
Date is attached as Exhibit “J”.   
 
21. FORCE MAJEURE CLAUSE: Contractor shall not be liable for any failure or delay in 
performance hereunder during the time and to the extent that it is prevented from obtaining 
delivery of goods or materials, or performing the work for the Project by: 

 
21.1. An Act of God (e.g. flood, earthquake, fire due to lightning), strike or lock-out 

involving a supplier of material, commandeering of materials, product, plant, or facilities 
by the government, when satisfactory evidence thereof is presented to the Judicial Council, 
provided that it is satisfactorily established that the non-performance is not due to the fault, 
neglect or action of the Contractor.   

21.2. Adverse weather that is (1) unusually severe precipitation, sleet, snow, hail, 
heat, or cold, wind or fog conditions in excess of the norm for the location and time of 
year it occurred as determined by a source mutually agreed to by the Judicial Council and 
the Contractor or, if none can be mutually agreed upon, as indicated at 
http://countrystudies.us/united-states/weather/California; (2) unanticipated; and  (3) 
occurring at the site of the Project. 

 
22. INDEMNIFICATION: To the furthest extent permitted by California law, Contractor 
shall defend, indemnify, and hold harmless  the State of California; the Judicial Council of 
California; the Judicial Council; the County of Los Angeles; and the Superior Court of California 
County of Los Angeles, and their respective officers, consultants, representatives, agents and 
employees, (the “Indemnified Parties”) from any and all demands, losses, liabilities, claims, suits, 
and actions (the “Claims”) of any kind, nature, and description, including, but not limited to, 
attorneys’ fees and costs, directly or indirectly arising from personal or bodily injuries, death, 
property damage, or otherwise arising out of, connected with, or resulting from the performance 
of this Contract unless the Claims are caused wholly by the sole negligence or willful misconduct 
of the Indemnified Parties.  This indemnification, defense, and hold harmless obligation includes 
any failure or alleged failure by Contractor to comply with any provision of law or the Contract, 
including, without limitation, any stop notice action.  The Judicial Council shall have the right to 
accept or reject any legal representation that Contractor proposes to defend the Judicial Council. 
 
23. PROGRESS PAYMENTS:  Contractor shall submit to the Judicial Council an 
Application for Payment based upon the actual value for materials delivered or services performed 
under the Contract up to the last day of the previous month (“Application for Payment”).  The 
Project Manager will review the Application for Payment and approve the Application for Payment 
if the Application for Payment is valid and correct. Within 45 days after the Project Manager’s 
approval of the Application for Payment, Contractor will be paid a sum equal to ninety percent 
(90%) of the amount invoiced in the Application for Payment (as Judicial Council verified, as 
applicable, by the Project Manager, Judicial Council’s architect, and Judicial Council’s project 
inspector and certified by Contractor) The Judicial Council may deduct from any payment an 
amount necessary to protect the Judicial Council from loss because of: (1) any sums expended by 
the Judicial Council in performing any of Contractor’s obligations under the Contract which 
Contractor has failed to perform or has performed inadequately; (2) defective work not remedied; 

http://countrystudies.us/united-states/weather/California
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(3) stop payment notices as required by California law (i.e. Civil Code sections 9358 et seq.); (4) 
reasonable doubt that the Project can be completed for the unpaid balance of the Total Contract 
price or by the scheduled completion date; (5) unsatisfactory prosecution of the work for the 
Project by Contractor; (6) unauthorized deviations from the Contract; (7) failure of the Contractor 
to maintain or submit on a timely basis proper and sufficient documentation as required by the 
Contract or by Judicial Council during the prosecution of the work for the Project; (8) erroneous 
or false estimates by the Contractor of the value of the work performed; (9) any sums representing 
expenses, losses, or damages, as determined by the, incurred by the for which Contractor is liable 
under the Contract; and (10) any other sums which the Judicial Council is entitled to recover from 
Contractor under the terms of the Contract or pursuant to state law, including section 1727 of the 
California Labor Code.  The failure by the Judicial Council to deduct any of these sums from a 
progress payment shall not constitute a waiver of the Judicial Council’s right to such sums.  The 
Judicial Council will retain ten percent (10%) from all amounts owing as retention. 
 

All Applications for Payment shall comply with the following: 
 
i. Each Application for Payment shall bear a unique invoice number, the Contract 

Number, the Contractor’s name and address, Contractor’s preferred remittance 
address, the Contractor’s Taxpayer identification number (FEIN).  The Contractor 
shall use the JCC Request for Payment for as the cover sheet for all invoices 
submitted. 

ii. Contractor shall submit each Application for Payment form with the invoice to the 
Project Manager. 

iii. Each Application for Payment must clearly specify:  

• Month and Year being invoiced; 
• The portion of the total work being invoiced expressed as a percentage, 

the total price of the Work, and the total amount due that month. 
• The amount to be withheld by the Judicial Council that month 
• The amount to be paid that month 
• The total amount withheld to date 

iv. The final payment shall be invoiced in accordance with the Final Payment section 
of this Exhibit. 

24. MANNER OF PAYMENT:  All payments by the Judicial Council required by this 
Contract shall be payable by State of California warrants or any other warrant from any account 
utilized by the Judicial Council.  
 
25. FAILURE TO ADOPT STATE BUDGET:  An event of default shall not occur if the 
Judicial Council is unable to make any payment due hereunder because of the State of California’s 
failure to timely approve and adopt a State budget.  If the Judicial Council fails to make any 
payment(s) as a result of the State of California’s failure to timely approve and adopt a State 
budget, the Judicial Council shall promptly pay any previously due and unpaid upon approval and 
adoption of the State budget. 
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26. COMPLETION OF PROJECT:  Contractor shall notify the Project Manager in writing 
when the Project is complete.  The Judicial Council will accept completion of the Project and 
record the Notice of Completion when the entire Project had been completed to the satisfaction 
of the Judicial Council.  The Judicial Council, at its sole option, may accept completion of the 
Project and have the Notice of Completion recorded when the Project has been completed to the 
satisfaction of the Judicial Council, except for minor corrective items (“Punch List Items”), as 
distinguished from incomplete items.  In determining whether the Project is complete and 
acceptable to Judicial Council, the Project must conform with the following: (1) all of the work 
set forth in the Scope of Work, Exhibit C, along with any agreed upon Change Orders; and (2) 
the design work completed by Contractor pursuant this Contract.  Contractor warrants and 
represents that the Project complies with all applicable State and Federal laws, building codes, 
regulations and ordinances in effect on the date of acceptance of the Project by Judicial Council. 
 
27. FINAL PAYMENT: 

 
The following conditions must be fulfilled prior to final payment: 
 
27.1 The County of Los Angeles, Department of Building and Safety must have 

accepted the Project as complete in accordance with the requirements of their building 
permit.  

 
27.2 The Judicial Council must have accepted the Project as complete in accordance with the 

Completion of Project section of this Exhibit; 
 

27.3 A duly completed and executed waiver and release upon final payment compliant with 
Civil Code sections 8136 and 8138, as applicable, from the Contractor and each 
subcontractor and supplier;  

 
27.4  Contractor shall have delivered to the Judicial Council all applicable written guarantees 

and warranties, including those of its subcontractors, if applicable; 
 
27.5  Contractor shall have delivered to the Judicial Council all applicable manuals and 

completed required staff training sessions; 
 

27.6 Contractor shall have executed the Asbestos Lead-Based Paint and Other Hazardous 
Materials Certification substantially in the same for as attached to this Agreement as 
Exhibit “G”; and 

 
27.7 The Contractor shall have completed final clean-up of the Project site. 
 

After 35 days have elapsed following the recordation of the Notice of Completion for the 
Project, the Judicial Council will commence processing the final payment, and provide the final 
payment to Contractor as expeditiously as possible.  The final payment shall be the amount of 
retention, less the following: (i) any amounts reasonably disputed by the Judicial Council; (ii) 150 
percent of the Judicial Council’s estimate of any amount necessary to complete any Punch List 
Items which are still not complete; (iii) any amounts attributable to stop payment notices which 
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the Judicial Council is required to withhold pursuant to the Prevailing Wage Laws; (iv) any 
penalties pursuant to the Prevailing Wage Laws which Contractor failed to forfeit in accordance 
with the Prevailing Wage Laws; and (v) any assessments by the California Labor Commissioner 
pursuant to Labor Code section 1741. 
 
28. NO LIENS:  Contractor agrees that Contractor, and any person, firm, or corporation 
furnishing any materials or labor for any work covered by the Contract, has no rights to lien any 
portion of the Project site, including any improvement or appurtenance thereon (e.g. the Facility).  
Contractor specifically acknowledges, in accordance with Civil Code section 9350 et seq., that the 
Project, the Facility, and the Project site are not subject to mechanics liens.  In the event that any 
liens are recorded by Contractor or any person, firm, or corporation furnishing any materials or 
labor for any work covered by the Contract, Contractor agrees to take whatever action is necessary 
to remove the lien against the Project, the Facility, and the Project site, as applicable. 
 
29. LICENSES:  Contractor shall secure and maintain in force, at Contractor’s sole cost and 
expense, all licenses required by law, in connection with the furnishing of materials, supplies, or 
services herein listed.   
 
30. PERMITS:  Contractor will be responsible for payment of permit fees and issuance of the 
permit through the County of Los Angeles and all related County of Los Angeles requirements for 
issuance of the building permit.  The plan check process has been completed and the plan check 
fee has been paid by the JCC Design Team.  
 
31. INDEPENDENT CONTRACTOR STATUS:  While engaged in carrying out the work 
for the Project, the Contractor is an independent contractor, and not an officer, employee, agent, 
partner, or joint venture of the Judicial Council.  Contractor shall be solely responsible for its own 
Workers' Compensation insurance, taxes, and other similar charges or obligations.  Contractor 
shall be liable for its own actions, including its negligence or gross negligence, and shall be liable 
for the acts, omissions, or errors of its agents or employees. 
 
32. ANTI-DISCRIMINATION:  Contractor agrees to comply with all applicable Federal and 
California laws relating to discrimination against employees because of race, color, ancestry, 
national origin, or religious creed including, but not limited to the California Fair Employment 
Practice Act beginning with Government Code section 12900 and Labor Code section 1735.  In 
addition, Contractor agrees to require like compliance by all its subcontractor(s). 
 
33. DISABLED VETERAN BUSINESS ENTERPRISES: This Project has a Disabled 
Veteran Business Enterprise (“DVBE”) participation requirement of three percent (3%).   
Contractor must document its DVBE compliance by completing the DVBE Participation Form 
set forth as Exhibit “H.” 
 
34. PAYMENT BOND AND PERFORMANCE BOND: Contractor shall not commence the 
Project until it has provided to the Judicial Council in a form acceptable to the Judicial Council, a 
Payment (Labor and Material) Bond and a Performance Bond, each in an amount equivalent to 
100 percent of the Contract Price issued by a surety admitted to issue bonds in the State of 
California and otherwise acceptable to the Judicial Council.  
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35. CONTRACTOR’S INSURANCE:  Contractor shall, during the terms of this Contract, 
maintain insurance in accordance with the requirements of Exhibit “D” of this Contract which is 
attached hereto and incorporated herein, with insurance company or companies that are rated “A-
VII” or higher by A. M. Best’s key rating guide, and are approved to do business in the State of 
California.  If self-insured, Contractor agrees to administer its self-insurance program in a 
commercially reasonable manner so as to ensure the availability of funds to cover losses required 
to be insured against by Contractor under the terms of this section and Exhibit “D.”  
 
36. WARRANTY:  In addition to any warranties provided by a manufacturer of any material 
or good supplied in furtherance of the Project, Contractor guarantees and warrants all labor and 
material used in the performance of this Contract for a period of one year from the date of the 
Judicial Council’s recordation of a Notice of Completion for the Project, and at the Judicial 
Council’s sole option, Contractor shall either repair or replace any and all of that work that may 
be defective in workmanship and/or materials, without expense whatsoever to the Judicial Council, 
together with any other work, that may be displaced in so doing.  In the event of failure of 
Contractor to commence and pursue with diligence said replacements or repairs within 10 days 
after being notified in writing, Contractor hereby acknowledges and agrees that the Judicial 
Council is authorized to proceed to have the work replaced or repaired and made good at expense 
of Contractor who hereby agrees to reimburse the Judicial Council for any costs incurred by the 
Judicial Council with respect to repairing or replacing the work.  
 
37. SUBCONTRACTORS: 

 
37.1. Although the Judicial Council is not bound by the Public Contract Code for trial 

court construction, the Judicial Council hereby specifically incorporates the 
provisions of the Subletting and Subcontracting Fair Practices Act (Public Contract 
Code section 4100, et seq.)  ("Subcontractor Listing Law") into this Contract.  
The Judicial Council intends to fully enforce the provisions of the Subcontractor 
Listing Law, including, specifically sections 4109 and 4110.  Accordingly, 
Contractor Judicial Council shall adhere to the rules governing subcontracting as 
set forth in Public Contract Code section 4100 et seq.  Subcontractor substitutions 
shall be in accordance with provisions of the Subcontractor Listing Law.  Violations 
of the Subcontractor Listing Law by the Contractor may subject the Contractor to 
penalties and disciplinary action as provided by in the Subcontractor Listing Law.  
Contractor is prohibited from replacing or otherwise substituting subcontractors 
who were listed on the Designated Subcontractors List submitted with Contractor’s 
proposal without following the procedures set forth in the Subcontractor Listing 
Law.  An agreement made in violation of this section shall confer no rights on any 
party and shall be null and void. 
 

37.2. Contractor agrees to bind every subcontractor by the terms of the Contract as far as 
such terms are applicable to subcontractor’s work, including, without limitation, all 
indemnification, insurance, bond, and warranty requirements.  If Contractor 
subcontracts any part of this Contract, Contractor shall be fully responsible to the 
Judicial Council for acts and omissions of its subcontractor and of persons either 
directly or indirectly employed by itself.   
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37.3. At the request of the Judicial Council, the Contractor shall provide documentation 
that its subcontractors meet the required qualifications set forth in the Contract with 
respect to that subcontractor's work.  If requested by the Judicial Council, the 
Contractor shall provide copies of all Contractor’s agreements with its 
subcontractors to the Judicial Council.  The Judicial Council’s review of 
subcontracts shall in no way relieve the Contractor of any of its responsibilities and 
obligations under this Contract. 

 
37.4. Contractor shall, in the course of the work, engage only subcontractors and 

employees who possess, and will maintain in good standing during the performance 
of the services, valid and applicable licenses where the State of California or this 
Contract requires that the work to be performed by that subcontractor or employee 
must be performed by a licensed person or entity 

 
37.5. Contractor expressly acknowledges that its Subcontractors are not third party 

beneficiaries of this Contract.  Nothing contained in the Contract Documents shall 
create any contractual relations between any subcontractor and the Judicial 
Council.  No contractual relationship exists between the Judicial Council and any 
subcontractor, supplier, or sub-subcontractor by reason of this Contract. 

 
37.6. Contractor shall be responsible for all work performed under the Contract.  All 

persons engaged in the work of the Project are the responsibility and under the 
control of the Contractor.  Contractor shall give personal attention to fulfillment of 
the Contract and shall keep the work under the Contractor's control. 

 
38. ARCHITECT AUTHORITY.  The Judicial Council’s architect for the Project will have 
authority to order minor changes in the work not involving any adjustment in the Contract Price, 
or an extension of the Contract Time, or a change that is inconsistent with the intent of the Contract 
Documents.  These changes shall be effected by written Change Order. 

 
39. TESTING AND INSPECTIONS.  The Judicial Council will select an independent testing 
laboratory to conduct the tests.  The Contractor shall notify the Judicial Council's representative a 
sufficient time in advance of the manufacture of material to be supplied under the Contract 
Documents, that must by terms of the Contract Documents be tested, in order that the Judicial 
Council may arrange for the testing of same at the source of supply.  This notice shall be, at a 
minimum, seventy-two (72) hours prior to the manufacture of the material that must be tested.  
Any material shipped by the Contractor from the source of supply prior to having satisfactorily 
passed required testing and inspection or prior to the receipt of notice from the representative that 
testing and inspection will not be required, shall not be incorporated into and/or onto the Project.  
The Judicial Council will select and pay testing laboratory costs for all tests and inspections.  Costs 
of tests of any materials found to be not in compliance with the Contract Documents shall be paid 
for by the  Contractor  or deducted from the Contract Price. 

 
40. CONFIDENTIALITY:  The Contractor shall maintain the confidentiality of all 
information, documents, programs, procedures, and all other items that Contractor encounters 
while performing the work for the Project except to the extent allowed by law.   
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41. COMPLIANCE WITH LAWS:  Contractor shall provide all notices and comply with all 
laws, ordinance, rules, and regulations bearing on conduct of the work for the Project.  If 
Contractor observes that any of the work required by this Contract is at variance with any laws, 
ordinance, rules or regulations, Contractor must notify the Judicial Council, in writing, and, at the 
sole option of the Judicial Council, any necessary changes to the scope of the Project shall be made 
and this Contract shall be appropriately amended in writing, or this Contract shall be terminated 
effective upon Contractor’s receipt of a written termination notice from the Judicial Council.  If 
Contractor performs any work that is in violation of any laws, ordinances, rules, or regulations, 
without first notifying the Judicial Council of the violation, Contractor shall bear all costs arising 
therefrom. 
 
42. DISPUTES:  In the event of a dispute between the parties as to performance of the work 
for the Project, the interpretation of this Contract, or payment or nonpayment for work performed 
or not performed, the parties will attempt to resolve the dispute through mediation.  Pending 
resolution of the dispute, Contractor agrees it will neither rescind the Contract nor stop the progress 
of the work for the Project. 
 
43. CERTIFIED PAYROLL RECORDS: Contractor and its subcontractor(s) must keep 
accurate certified payroll records of employees and make them available to the Judicial Council 
immediately upon request. 
 
44. LABOR CODE REQUIREMENTS:   

 
44.1. The Contractor shall comply with all applicable provisions of the California Labor 

Code, Division 2, Part 7, Chapter 1, Articles 1 - 5, including, without limitation, 
the payment of the general prevailing per diem wage rates for public work projects 
of more than one thousand dollars ($1,000).  Copies of the prevailing rate of per 
diem wages are on file with the Judicial Council.  In addition, the Contractor and 
each subcontractor shall comply with Chapter 1 of Division 2, Part 7 of the 
California Labor Code, beginning with section 1720, and including section 1735 
forbidding discrimination, section 1776 pertaining to payroll records, and sections 
1777.5 and 1777.6 concerning the employment of apprentices by Contractor or 
subcontractors.  Willful failure to comply may result in penalties, including loss of 
the right to bid on or receive public works contracts. 

 
44.2. The Contractor and all subcontractors shall pay all workers on work performed 

pursuant to this Agreement not less than the general prevailing rate of per diem 
wages and the general prevailing rate for holiday and overtime work as determined 
by the Director of the Department of Industrial Relations, State of California, for 
the type of work performed and the locality in which the work is to be performed, 
pursuant to sections 1770 et seq. of the California Labor Code.  Copies of the 
general prevailing rates of per diem wages for each craft, classification, or type of 
worker needed to execute the Agreement, as determined by Director of the State of 
California Department of Industrial Relations, are on file at the Judicial Council's 
principal office.  Prevailing wage rates are also available from the Judicial Council 
or on the internet at (http: //www. dir.ca.gov).  
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44.3. Contractor shall comply with the registration and compliance monitoring 
provisions of Labor Code section 1771.4, including furnishing its certified payroll 
records to the Labor Commissioner of California and complying with any 
applicable enforcement by the Department of Industrial Relations. Labor Code 
section 1771.1(a) states the following: 

 
“A contractor or subcontractor shall not be qualified to bid on, be listed in 
a bid proposal, subject to the requirements of section 4104 of the Public 
Contract Code, or engage in the performance of any contract for public 
work, as defined in this chapter, unless currently registered and qualified to 
perform public work pursuant to Section 1725.5. It is not a violation of this 
section for an unregistered contractor to submit a bid that is authorized by 
section 7029.1 of the Business and Professions Code or by section 10164 or 
20103.5 of the Public Contract Code, provided the contractor is registered 
to perform public work pursuant to Section 1725.5 at the time the contract 
is awarded.”  

 
44.4. Contractor shall, and shall ensure that all “subcontractors” (as defined by Labor 

Code section 1722.1), comply with Labor Code section 1725.5, including without 
limitation the registration requirements with the Department of Industrial Relations 
that are set forth in Labor Code section 1725.5.  Contractor represents to the Judicial 
Council that all “subcontractors” (as defined by Labor Code section 1722.1) are 
registered pursuant to Labor Code section 1725.5.  Contractor acknowledges that, 
for purposes of Labor Code section 1725.5, this work is a public work to which 
Labor Code section 1771 applies.   

 
44.5. This project is subject to compliance monitoring and enforcement by the 

Department of Industrial Relations.  Contractor shall post job site notices, as 
prescribed by regulation.  Contractor shall comply with all requirements of Labor 
Code section 1771.4, except the requirements that are exempted by the Labor 
Commissioner for the project. 

 
44.6. Unless otherwise provided in this Agreement, the Contractor shall provide and pay 

for all labor, materials, equipment, tools, construction equipment and machinery, 
water, heat, utilities, transportation, and other facilities and services necessary for 
proper execution and completion of the work, whether temporary or permanent and 
whether or not incorporated or to be incorporated in the work.  Materials, articles, 
and equipment furnished by the Contractor for incorporation into the work shall be 
new unless otherwise specified in the Agreement. 

 
44.7. Workers are limited and restricted to 8 hours during any one calendar day, and 40 

hours during any one calendar week except that pursuant to Labor Code Section 
1815, any work performed in excess of 8 hours per day and 40 hours during any 
one week, shall be permitted upon compensation for all hours worked in excess of 
8 hours per day at not less than 1-1/2 times the basic rate of pay.  Pursuant to Labor 
Code section 1813, the Contractor shall pay the Judicial Council Twenty-Five 
Dollars ($25) as a penalty for each worker for each calendar day worked in violation 
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of the above limitations and restrictions. 
 
44.8. The Contractor shall comply with the provisions of the Labor Code including 

sections 1770 to 1780, inclusive and specifically Section 1775.  In accordance with 
Section 1775, the Contractor shall forfeit to the Judicial Council the statutory 
amount, (currently not to exceed two hundred dollars ($200) for each calendar day, 
or portion thereof), for each worker paid less than the prevailing rates, as 
determined by the Judicial Council, for the work or craft in which that worker is 
employed for any work done under contract by Contractor or by any subcontractor.   

 
(a) The amount of the penalty shall not be less than forty dollars ($40) for each 

calendar day, or portion thereof, unless the failure of Contractor or 
subcontractor was a good faith mistake and, if so, the error was promptly 
and voluntarily corrected when brought to the attention of Contractor.   

(b) The amount of the penalty shall not be less than eighty dollars ($80) for 
each calendar day or portion thereof, if Contractor or subcontractor has been 
assessed penalties within the previous three (3) years for failing to meet its 
prevailing wage obligations on a separate contract, unless those penalties 
were subsequently withdrawn or overturned.  

 
(c) The amount of the penalty may not be less than one hundred twenty dollars 

($120) for each calendar day, or portion thereof, if the Labor Commissioner 
determines the Contractor or subcontractor willfully violated Labor Code 
section 1775.   

 
(d) The difference between such prevailing wage rates and the amount paid to 

each worker for each calendar day or portion thereof for which each worker 
was paid less than the prevailing wage rate shall be paid to each worker by 
Contractor or subcontractor. 

 
44.9. Wage rates set forth are the minimum that may be paid by the Contractor.  Nothing 

herein shall be construed as preventing the Contractor from paying more than the 
minimum rates set.  No extra compensation whatsoever will be allowed by the 
Judicial Council due to the inability of the Contractor to hire labor at minimum 
rates, nor for necessity for payment by the Contractor of subsistence, travel time, 
overtime, or other added compensations, all of which possibilities are elements to 
be considered and ascertained to the Contractor's own satisfaction in preparing its 
proposal. 

 
44.10. If it becomes necessary to employ a craft, classification or type of worker other than 

those listed on-line at www.dir.ca.gov/oprl/DPreWageDetermination.htm, the 
Contractor shall contact the Division of Labor Statistics and Research to find the 
appropriate prevailing wage determination. If the Division of Labor Statistics and 
Research is unable to identify a determination that is applicable, the Contractor 
shall notify the Court immediately, and the Court will request a special 
determination from the Division of Labor Statistics and Research.  The rate thus 
determined shall be applicable from the commencement of the project. 
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44.11. The Contractor and each subcontractor shall keep an accurate payroll record 

showing the names, addresses, social security numbers, work classifications, 
straight time and overtime hours worked each day and week, and the actual per 
diem wages paid to each journeyman, apprentice, worker, or other employee 
employed by the Contractor and/or subcontractor in connection with the work.  
Payroll records shall be certified and shall be on forms provided by the Division of 
Labor Standards Enforcement, or shall contain the same information as those forms.  
Upon written request by the Judicial Council, the Contractor's and subcontractor's 
certified payroll records shall be furnished within ten (10) days.  The Contractor's 
and subcontractor's certified payroll records shall be available for inspection at the 
principal office of the Contractor. 
 

44.12. Contractor shall pay travel and subsistence payments to persons required to execute 
the work as travel and subsistence payments are defined in applicable collective 
bargaining agreements filed with the Department of Industrial Relations, pursuant 
to Labor Code, Sections 1773.1 and 1773.9.  

 
44.13. Contractor acknowledges and agrees that, if this Agreement involves a dollar 

amount or any other threshold, if any, greater than those specified in Labor Code 
section 1777.5, then this Agreement is governed by the provisions of Labor Code 
section 1777.5.  It shall be the responsibility of Contractor to ensure compliance 
with Labor Code section 1777.5 for all apprenticeship occupations.  If Labor Code 
section 1777.5 applies, then: 

 
Contractor shall only employ properly registered apprentices in the execution of the 
Work.  Every apprentice shall be paid the standard wage paid to apprentices under 
the regulations of the craft or trade at which the apprentice is employed, and shall 
be employed only at the work. 
 

45. REGIONAL NOTIFICATION CENTER:  Pursuant to Government Code section 4216 
et. seq., the Contractor, except in an emergency, shall contact the appropriate regional notification 
center in accordance with the time provisions in the statute prior to commencing any excavation if 
the excavation will be conducted in an area or in a private easement that is known, or reasonably 
should be known, to contain subsurface installations other than the underground facilities owned 
or operated by the Judicial Council, and obtain an inquiry identification number from that 
notification center.  No excavation shall be commenced and/or carried out by the Contractor unless 
an inquiry identification number has been assigned to the Contractor or any subcontractor and the 
Contractor has given the Judicial Council the identification number.  Any damages arising from 
Contractor's failure to make appropriate notification shall be at the sole risk and expense of the 
Contractor.  Any delays caused by failure to make appropriate notification shall be at the sole risk 
of the Contractor and shall not be considered for an extension of the Contract time. 
 
46. EXISTING UTILITY LINES:  Pursuant to Government Code section 4215, Judicial 
Council assumes the responsibility for removal, relocation, and protection of main or trunk utility 
lines and facilities located on the construction Project site at the time of commencement of 
construction under this Contract with respect to any such utility facilities that are not identified in 
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the plans and specifications.  Contractor shall not be assessed for liquidated damages for delay in 
completion of the Project caused by failure of Judicial Council or the owner of a utility to provide 
for removal or relocation of such utility facilities. 
 
Locations of existing utilities provided by Judicial Council shall not be considered exact, but 
approximate within reasonable margin and shall not relieve Contractor of responsibilities to 
exercise reasonable care nor costs of repair due to Contractor’s failure to do so.  Judicial Council 
shall compensate Contractor for the costs of locating, repairing damage not due to the failure of 
Contractor to exercise reasonable care, and removing or relocating such utility facilities not 
indicated in the plans and specifications with reasonable accuracy, and for equipment necessarily 
idle during such work. 
 
No provision herein shall be construed to preclude assessment against Contractor for any other 
delays in completion of the work.  Nothing in this provision shall be deemed to require Judicial 
Council to indicate the presence of existing service laterals, appurtenances, or other utility lines, 
within the exception of main or trunk utility lines.  Whenever the presence of these utilities on the 
Project site can be inferred from the presence of other visible facilities, such as buildings, meter 
junction boxes, on or adjacent to the Project site. 
 
If Contractor, while performing work under this Contract, discovers utility facilities not identified 
by Judicial Council in the plans and specifications, Contractor shall immediately notify the Judicial 
Council and the utility in writing.  The cost of repair for damage to above-mentioned visible 
facilities without prior written notification to the Judicial Council shall be borne by the Contractor. 
 
Contractor understands, acknowledges and agrees that the purpose for prompt notification to the 
Judicial Council pursuant to these provisions is to allow the Judicial Council an opportunity to 
investigate the condition(s) so that the Judicial Council shall have the opportunity to decide how 
the Judicial Council desires to proceed as a result of the condition(s).  Accordingly, failure of 
Contractor to promptly notify the Judicial Council in writing, pursuant to these provisions, shall 
constitute Contractor's waiver of any claim for damages or delay incurred as a result of the 
condition(s). 
 
47. NO SIGNS:  Neither the Contractor nor any other person or entity shall display any signs 
not required by law or the Contract Documents at the Project site, fences trailers, offices, or 
elsewhere on the Project site without specific prior written approval of the Project Manager. 
 
48. GOVERNING LAW: This Contract shall be governed by and construed in accordance 
with the laws of the State of California. 
 
49. BINDING CONTRACT:  This Contract shall be binding upon the parties hereto and upon 
their successors and assigns, and shall inure to the benefit of said parties and their successors and 
assigns. 
 
50. JUDICIAL COUNCIL:  Judicial Council's waiver of any term, condition, covenant or 
waiver of a breach of any term, condition, or covenant shall not constitute the waiver of any other 
term, condition, or covenant or the waiver of a breach of any other term, condition, or covenant. 
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51. INVALID TERM:  If any provision of this Contract is declared or determined by any 
court of competent jurisdiction to be illegal, invalid or unenforceable, the legality, validity or 
enforceability of the remaining parts, terms and provisions shall not be affected thereby, and said 
illegal, unenforceable or invalid part, term or provision will be deemed not to be a part of this 
Contract. 
 
52. ENTIRE CONTRACT:  This Contract sets forth the entire Contract between the parties 
hereto and fully supersedes any and all prior agreements, understanding, written or oral, between 
the parties hereto pertaining to the subject matter thereof.  This Contract may be modified only by 
a writing upon mutual consent. 

 
53. NOTICE:  
 

All notices to the Judicial Council under this Contract shall be given as follows: 
All notices and correspondence to the Judicial Council must reference the Contract number. 

 
To the Judicial Council:  
 

 Judicial Council of California 
Attn:  Kurisaki, Kit Project Manager 
3389 Twelfth Street  
Riverside, CA 92501 
Phone: 951-782-2484 
 

  
In addition, all notices relating to an alleged breach or default by the Judicial Council must 

also be sent to: 
 

Judicial Council of California 
Branch Accounting and Procurement 
Attn: Manager, Contracts 
455 Golden Gate Avenue 
San Francisco, CA  94102-3688 
Phone: 415-865-7989 

 
All notices to the Contractor under this Contract shall be given as follows: 

 
To the Contractor:    
 
 

_____________________________ 
Attn: _____________________ 
________________, CA  9_______ 
Phone: _________________ 
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EXHIBIT “C” 
 

SCOPE OF WORK 
 
.1. Project Description 

The Project includes the modernization of seven existing elevators at the Pasadena Courthouse 
including three public cabs, 1 judged cab, two custody cabs and one hydraulic elevator in annex 
as set forth in the plans and specifications prepared by Mark Cavagnero Architect, dated 
12/12/16 which is hereby incorporated herein.   

Attached hereto are documents describing the “scope of the work for the project”.  These 
documents describe the Scope of Work and the Project. 
 
In addition, the following Plans and drawings are incorporated herein by this reference: 
 
Sheet number Description 
14211 Modernization of Existing Traction Elevators 
14241 Modernization of Existing Hydraulic Elevator 
A0.0 Title Sheet 
A2.07 Roof and Penthouse Plan 
A2.11 Annex Plans 
A4.07 Enlarged Machine Room Plans 
A5.01 Elevator Details 
A7.01 Elevator Details 
E0.01 Symbols List, Abbreviations, General Notes & Sheet Index 
E0.02 Electrical Specifications 
E0.03 Electrical Single Line Diagram 
E0.04 Electrical Single Line Diagram 
E0.05 Fire Alarm General Notes 
E0.06 Fire Alarm Riser Diagram 
E2.00 Electrical Basement Plan 
E2.0R Electrical Room Plan 
E2.10A Electrical Annex Basement Plan 
E4.00 Electrical Enlarged Plans 
E4.01 Electrical Enlarged Plans 
E5.01 Electrical Details 
M0.01 Mechanical Symbols List, Abbreviations & Sheet Index 
M0.02 Mechanical General Notes 
M0.03 Mechanical Specifications 
M0.04 Mechanical Specifications 
M0.05 Mechanical Specifications 
M0.06 Mechanical Title 24 Energy Compliance Forms 
M0.07 Mechanical Title 24 Energy Compliance Forms 
M0.08 Mechanical Schedules 
M2.0R Mechanical Roof Plan 
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M4.0R Enlarged Mechanical Roof Plan 
M5.01 Mechanical Details 
M5.02 Mechanical Details 
M5.03 Mechanical Details 
M5.04 Mechanical Details 

 
 
.2. Special Provisions for the Project 

Contractor agrees to the following with respect to the Project and any other services 
that are necessary, normal, customary, or incidental to the performance of 
Contractor’s responsibilities under any Phase of this Agreement.  
 

Contractor agrees to: 

1. Provide sufficient number(s) of specialists and other workers with 
requisite skills and experience as appropriate for the successful completion 
of the Project. 

2. Perform  all necessary work to complete the Project in collaboration with 
the JUDICIAL COUNCIL, the Court, the JUDICIAL COUNCIL’s 
selected Architect(s) and/or Engineer(s), and other third parties as 
identified by the JUDICIAL COUNCIL. 

3. Prepare, organize, and distribute monthly progress reports in a timely 
manner in a format acceptable to the JUDICIAL COUNCIL. 

4. Conduct Project Status Meetings with the JUDICIAL COUNCIL, Court 
representatives, other third party professionals and consultants working 
with the JUDICIAL COUNCIL, and/or State or local agencies as needed 
and directed by the nature of the work or as directed by the JUDICIAL 
COUNCIL during the course of the Work. The frequency and location of 
the Project status meetings will be as agreed with the JUDICIAL 
COUNCIL, however, Project Status Meetings shall be held not less than 
on a monthly basis.  The location of the meetings will typically be in the 
locale of the Project unless otherwise agreed. 

5. Develop, maintain, and regularly update a master schedule of Project 
activities as applicable to the Project. (“Master Schedule”)  The Master 
Schedule shall include, but not be limited to:  Construction activities; due 
dates of contractual obligations; Project meetings; dates for submission for 
required milestones; Notice to Proceed for Construction Phase; activities 
and milestones during construction; Commissioning Activities; Punchlist 
preparation, punchlist work, and punchlist sign-off; and Project Closeout.  
This schedule shall be reviewed with the JUDICIAL COUNCIL at all 
project meetings, must be approved by the JUDICIAL COUNCIL, and 
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shall be updated by Contractor at each submittal.  The Master Schedule 
shall be in a Gantt chart format prepared using the latest version of 
Microsoft Project, unless otherwise agreed by the JUDICIAL COUNCIL.  
The Contractor shall provide an updated Master Schedule to the 
JUDICIAL COUNCIL ten (10) days prior to commencement of each 
Phase, in monthly updates and at other times when significant changes are 
made to the schedule or as requested by the JUDICIAL COUNCIL. 

6. Provide all Deliverables and Project correspondence in Adobe Acrobat.pdf 
format, Microsoft Word.doc format, and AutoCAD.dwg format, as 
indicated in this Agreement, or as agreed upon with the JUDICIAL 
COUNCIL, throughout the term of this Agreement. 

7. Document and Consult with the JUDICIAL COUNCIL if the Contractor 
becomes aware of deficiencies, errors or omissions in the Construction 
Documents for the Project developed by the Architect or the JUDICIAL 
COUNCIL regardless of whether the deficiency became apparent before 
or after final approval of the Construction Documents by the JUDICIAL 
COUNCIL, Architect, and the Contractor at the end of the Working 
Drawings Phase and suggest satisfactory methods for correction of such 
deficiencies. 

8. Monitor, and obtain where responsible, construction-related approvals, 
including, but not limited to, written approvals by the County of Los 
Angeles, Department of Building and Safety, State Fire Marshal, 
California Corrections Authority, and the Division of the State Architect 
(“DSA”) Access Compliance Unit. DSA IS NOT REQUIRED FOR 
ANY APPROVAL. 

9. Provide all necessary materials, facilities, and ancillary services (such as 
cleanup) necessary for completion of the Project, when necessary for the 
performance of the work, during construction and for completion of the 
construction. 

10. Contractor shall provide a written Project Safety Plan which shall describe 
how the Contractor will protect the building occupants at all times. 
Contractor shall submit the Project Safety Plan to the JUDICIAL 
COUNCIL twenty (20) days before the commencement of work on the 
project and modified, if required for the 3 phases as described in the RFP. 
The JUDICIAL COUNCIL shall have the right to review the Plan, and use 
of said program is subject to the JUDICIAL COUNCIL’s written 
approval.  

The project is the modernization of the existing elevators at Pasadena 
Courthouse. Elevator replacement will be completed in Three Phases: 
Phase 1 Custody / Public Elevators No. 1, Phase 2 Judges / Custody 
Elevators No. 2 and Phase 3 Public Elevators No 3. / No. 4 and the 
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Contractor responsible for coordinating the work with the Court and 
Judicial Council. 

 
B. Construction    

1. Contractor agrees that it shall provide all work necessary to complete the 
Project and shall be responsible for the construction of the Project, in 
accordance with this Agreement, according to the schedule specified in the 
Master Schedule. Payments will be made in accordance with Exhibit B. 

2. THE GENERAL CONTRACTOR MUST HAVE A VALID “B” 
AND/OR A C-11 LICENSE AND ALL SUBCONTRACTORS MUST 
HAVE A VALID LICENSE FOR THEIR RESPECTIVE 
SUBCONTRACTOR TRADE. 

3. The Contractor shall conduct a preconstruction conference with the 
subcontractors, Architect, Inspector of Record, JUDICIAL COUNCIL 
Project Manager, and other appropriate persons. Services include 
preparation of meeting agenda, preparation of construction procedures for 
clarifications, change orders, shop drawings, progress payments, field 
testing and inspection, safety program, labor compliance program, and 
preparation and distribution of preconstruction conference notes. 

4. Following each Project status meeting, Contractor shall prepare, organize, 
and distribute in a timely manner, meeting notes, schedule update and lists 
of accomplishments and action items for review, comment, and use.  

 
C. Construction Schedule  

1. Estimated Start date of Construction: June, 2017 
2. Completion date of Construction: September, 2018 
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EXHIBIT “D” 
 

PROJECT INSURANCE REQUIREMENTS 
 
A.1 The Contractor shall, prior to commencement of any work on the Project, provide the 
Judicial Council certificates of insurance, on forms acceptable to the Judicial Council, as evidence 
that the required insurance, with specifications set forth in Section A.2, is in full force and effect.  
Where applicable, each certificate of insurance shall specifically provide verification that the 
Judicial Council has been added as an additional insured on the insurance policy being referenced, 
and must clearly indicate that the policy of insurance shall not be materially changed or cancelled 
without ninety (90) days prior notice to the Judicial Council.  The originals of the Certificates of 
Insurance shall be addressed to the Judicial Council Contracting Official named in this Contract, 
with copies to the Project Manager. 

All insurance policies required under this section A.1 shall be in force until the end of the 
term of this Contract or acceptance of the Project, whichever comes later. The completed 
operations insurance required under section A.2.1 shall extend for a period of three (3) years past 
the acceptance of the Project, termination of the Contract, whichever is later. If the required 
insurance expires during the term of the Contract, the Contractor shall immediately renew or 
replace the required insurance and provide a new current certificate of insurance to the Judicial 
Council.  Renewal insurance certificates must be tendered to the Judicial Council at least 10 days 
prior to the expiration of the previous insurance certificate.   

A.1.1 The insurance required by sections A.2.1, A.2.2, and A.2.4 as well as any 
excess liability or umbrella liability insurance that the Contractor maintains in compliance with 
the terms of this section A.1 shall include the State of California; the Judicial Council of California; 
the County of Los Angeles; the Superior Court of California, County of Los Angeles; and their 
respective officers, consultants, representatives, agents and employees as additional insureds, but 
only with respect to liability arising out of the Work performed by the Contractor under this 
Contract. 

A.1.2 The Contractor, and any insurer providing insurance required under the 
terms of this section A.1 shall waive any right of recovery it may have against the State of 
California; the Judicial Council of California; the County of Los Angeles; and the Superior Court 
of California, County of Los Angeles; and their respective officers, consultants, representatives, 
agents and employees loss or damage to the Work, or for any liability arising out of any work 
performed by the Contractor under this Contract. 

A.1.3 The insurance policies required under this section A.1 shall contain a 
provision that coverage will not be materially changed or cancelled without ninety (90) days prior 
written notice to the Judicial Council. 

A.1.4 The Contractor shall be responsible for and may not recover from the 
Judicial Council any deductible or self-insured retention that is connected to the insurance required 
under this section A.1. 

A.1.5 In the event the Contractor fails to keep in effect at all times the specified 
insurance coverage, the Judicial Council may, in addition to any other remedies it may have, 
declare the contract to be in breach and withhold all progress payments and retentions until the 
breach is cured, or terminate this Contract upon the occurrence of such event, subject to the 
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provisions of this Contract. 
A.1.6 Any insurance required under this section A.1 shall be endorsed to be 

primary and non-contributing with any insurance or self-insurance maintained by the State of 
California; the Judicial Council of California; the County of County; and the Superior Court of 
California, County of County. 

A.1.7 The Judicial Council reserves the right to request certified copies of any of 
the insurance policies required under this section A.1 

A.2 Specific Insurance Requirements:  Prior to the commencement of any work for the 
Project, Contractor shall furnish to the Judicial Council evidence of insurance as follows: 

A.2.1 Commercial Liability Insurance (and if required Excess Liability or 
Umbrella Liability insurance) written on an occurrence form covering the Contractor and the  
Judicial Council with limits of liability of not less than $2,000,000 per occurrence combined single 
limit and a $2,000,000 per location annual aggregate.  The policy shall include coverage for 
liabilities arising out of premises, operations, independent contractors, products and completed 
operations, personal and advertising injury, and liability assumed under an insured contract.  The 
policy shall not include exclusion for property damage resulting from explosion, collapse, or 
underground hazard.  The products and completed operation liability coverage shall extent for a 
period of not less than three (3) years past the acceptance of the Project, or termination of the 
Contract, whichever is later.  This insurance shall apply separately to each insured against whom 
a claim is made or lawsuit is brought subject to the insurance policy limit of liability. 

A.2.2 Commercial Automobile Liability:  If one or more automobiles is used in  
the performance of the Services, Commercial Automobile Liability insurance covering liability 
arising out of the operation, use, loading, or unloading of a motor vehicle, including owned, hired, 
and non-owned motor vehicles, assigned to or used in connection with the Services, with limits of 
not less than $1 million combined single limit per accident.   

A.2.3 Workers' Compensation: Statutory workers' compensation insurance for all 
of the Contractor’s employees who will be engaged in the performance of any work under this 
Contract including special coverage extensions where applicable and employer’s liability with 
limits not less than $1,000,000 for each accident $1,000,000 as the aggregate disease policy limit, 
$1,000,000 as the disease limit for each employee. 

A.2.4 Builders Risk/Installation Coverage: Builder’s Risk or Installation 
Insurance that covers the work to be performed under this Contract for direct physical loss or 
damage while in the course of transportation, erection, installation and completion with limits of 
liability equal to the final completed value of the Project.   
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EXHIBIT “E” 
 

PREVAILING WAGE CERTIFICATION 
 
Judicial Council Project Name/Number: Elevator Modernization Project for Pasadena 
Courthouse 
 

I hereby certify that I will comply with all applicable provisions of the California Labor 
Code, Division 3, Part 7, Chapter 1, Articles 1-5, including, without limitation, the payment of the 
general prevailing per diem wage rates for public work projects of more than one thousand dollars 
($1,000) with respect to this Project, including, Chapter 1 of Division 2, Part 7 of the California 
Labor Code, beginning with section 1720, and including sections 1735, 1777.5 and 1777.6, 
forbidding discrimination, and sections 1776, 1777.5 and 1777.6 concerning the employment of 
apprentices by contractor or subcontractors.   
 
 

 CONTRACTOR: 
 
 
By:  ______________________________ 
Name: ____________________________ 
Title: _____________________________ 
 
Date:______________________________  
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EXHIBIT “F” 

 
WORKERS’ COMPENSATION CERTIFICATION 

 
 
Judicial Council Project Name/Number: Elevator Modernization Project for Pasadena 
Courthouse 
 
Labor Code section 3700 in relevant part provides: 
 

Every employer except the State shall secure the payment of compensation in one or more 
of the following ways: 

 
a. By being insured against liability to pay compensation by one or more insurers duly 

authorized to write compensation insurance in this state. 
 
b. By securing from the Director of Industrial Relations a certificate of consent to self-

insure, which may be given upon furnishing proof satisfactory to the Director of Industrial 
Relations of ability to self-insure and to pay any compensation that may become due to his 
employees. 
 

I am aware of the provisions of section 3700 of the Labor Code which require every 
employer to be insured against liability for workers' compensation or to undertake self-insurance 
in accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this contract. 
 

 CONTRACTOR: 
 
 
By: ______________________________ 
Name: ____________________________ 
Title: _____________________________ 
 
Date:______________________________ 
___________________________________ 

 
(In accordance with Article 5 - commencing at section 1860, chapter 1, part 7, division 2 

of the Labor Code, the above certificate must be signed and filed with the awarding body prior to 
performing any work under this Contract.) 
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EXHIBIT “G” 
 

ASBESTOS. LEAD-BASED PAINT AND OTHER HAZARDOUS MATERIALS 
CERTIFICATION 

 
Judicial Council Project Name/Number: Elevator Modernization for Pasadena Courthouse 
 

Contractor hereby certifies that no asbestos, or asbestos-containing materials, 
polychlorinated biphenyl (PCB), lead-based paint or any material listed by the federal or state 
Environmental Protection Agency or federal or state health agencies as a hazardous material, or 
any other material defined as being hazardous under federal or state laws, rules, or regulations 
(“Hazardous Material”), was furnished, installed, or incorporated in any way into the work for the 
Project, or in any tools, devices, clothing, or equipment used to affect any portion of the Project. 
 

Contractor further certifies that it instructed its employees with respect to the above-
mentioned standards, hazards, risks, and liabilities prior to the commencement of work on the 
project. 
 

Asbestos and/or asbestos-containing material shall be defined as all items containing but 
not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and actinolite.  Any or all 
material containing greater than one-tenth of one percent (.1%) asbestos shall be defined as 
asbestos-containing material. 
 

Any disputes involving the question of whether or not material is a Hazardous Material 
shall Judicial Council be settled by electron microscopy or other appropriate and recognized testing 
procedure, at the Judicial Council’s determination.  The costs of any such tests shall be paid by 
Contractor if the material is found to be a Hazardous Material. 
 

All work or materials found to be a Hazardous Material or work or material installed with 
equipment containing a Hazardous Material will be immediately rejected and this work will be 
removed at Contractor's expense at no additional cost to the Judicial Council. 

 
 
 

CONTRACTOR: 
 
 
By:  ______________________________ 
Name: ____________________________ 
Title: _____________________________ 
 
Date:  _____________________________ 
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EXHIBIT “H” 
 

DVBE FORM 
 

(to be attached prior to executing the agreement - See Attachment  7 & 8 in RFP) 
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EXHIBIT “I” 
 

Judicial Council Background Check Policy 
 

 
(to be attached prior to executing the agreement - See Attachment 9 in RFP) 
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EXHIBIT “J” 
 

Judicial Council Tool Control Policy 
 

(to be attached prior to executing the agreement- See Attachment 11 in RFP) 
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