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Jhudicial Couneil of California
ADMINISTRATIVE OFFICE OF THE COURTS

455 Golden Gate Avenue * San Francisco, California 94102-3688
Telephone 415-865-4200 ¢ Fax 415-865-4205 « TDD 415-865-4272

REQUEST FOR QUALIFICATIONS/ PROPOSALS

Request for Qualifications and Proposals for

Preconstruction Services and Construction Management at Risk Services

Date

28 February 2008

To
Cons

From

Adm

Office of Court Construction and Management

with a Guaranteed Maximum Price.

Send Proposals To:

Judicial Council of California

Administrative Office of the Courts
Attn: Ms. Nadine McFadden,
truction Management Firms Business Services, 7th Floor
455 Golden Gate Avenue
San Francisco, CA 94102
inistrative Office of the Courts, (indicate RFQ/P number and project name

Project Title Contact:

Plumas-Sierra Courthouse

on lower left corner of envelopes)

OCCM Solicitations@jud.ca.gov

Solicitation Number: OCCM-FY2007-09

Schedule of Events

No. Events Dates (Calif. Time) ‘
1 | Pre-Proposal / Project Review Teleconference. Telephone Participants | 11:00 AM on March 6,
Dial: 1-866-837-1955 2008
2 | Deadline for submission of Proposer’s Requests for Clarifications re: the [ 1 PM on March 13,
RFQ/P and non-binding email of Intent to Respond. 2008
3 | Clarifications, Modifications and/or Answers to Questions posted on the | 5 PM on March 19,
“courtinfo” website: http://www.courtinfo.ca.gov/reference/rfp/. 2008
4 | Proposal Due Date and Time 12 PM on March 26,
2008
5 | Posting of Short Listed Proposers on courtinfo (estimated) April 1, 2008
6 | Interviews of Short Listed Proposers at AOC Offices in San Francisco, | April 7, 2008
CA Times TBD
7 | Posting of Intent to Award on courtinfo (estimated). April 10, 2008
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1.0 Introduction

This Request for Qualifications and Proposal (RFQ/P) is the means for prospective Construction
Managers to submit their proposals to the AOC for the services described in this document. The RFQ/P
and all associated documents and addenda are available in electronic form at
http://www.courtinfo.ca.gov/reference/rfp/.

The Judicial Council of California, chaired by the Chief Justice of California, is the primary policy
making body of the California judicial system. The Administrative Office of the Courts (AOC) is the
staff agency of the Judicial Council. The Office of Court Construction and Management (OCCM), is the
division of the AOC responsible for the planning, design, construction, real estate and asset management
of facilities for the Superior and Appellate Courts of California.

2.0 Purpose of this RFQ/P

The AOC seeks to retain the services of a qualified Construction Manager (CM) with expertise in all
phases of preconstruction and construction of public buildings as described herein, for the Project as
described in article 3. Subject to the conditions prescribed by the AOC and provided herein, the AOC is
hereby soliciting Qualifications and Proposals for furnishing Preconstruction Services and Construction
Management Services with a Guaranteed Maximum Price (GMAX) for the Project, as described in this
RFQ/P. The selected CM will apply their expertise to all aspects of the Project in collaboration with
other project participants to produce a court building that provides significant value to the state judicial
system. Selection will be made on the basis of a combination of qualifications and price. The AOC
intends to award the CM at Risk Contract and issue a Notice To Proceed in a timely manner following
the selection process.

This RFQ/P describes the Project in terms of Preconstruction Phase Services and Construction Phase
services. The procurement method for the purchase of the services during the Preconstruction Phase of
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this Project shall be a firm fixed price proposal. The procurement method for the Construction Phase of
this Project uses a procurement method that is commonly known as “Construction Manager at Risk with
Guaranteed Maximum Price” (CM at Risk). This RFQ/P requests that interested firms submit a Proposal
which encompasses both Phases of the Project.

In responding to this RFQ/P, all Proposers are required to adhere to all of AOC requirements provided
herein. All Proposers must hold a type B general contractor license from the State of California. The
AOC will contract with a single firm or entity, and the successful Proposer may not self-perform
construction work or bid on subcontractor bid packages.

3.0 Project Description

A description of the Project may be found in Attachment B, Project Summary and Design Concepts.
The AOC’s Actual Cost of Construction only of this Project is $4,873,000.
Anticipated Notice to Proceed with Construction Phase: August 2008

It is anticipated that the Project shall be phased as follows: a Preconstruction Phase (i.e. including,
without limitation, the Working Drawings phase) and a Construction Phase. Notwithstanding the
preceding, at the discretion of the AOC, the Construction Phase may be divided into two (2) phases:
Phase One which would include parking and other site development work; and Phase Two which would
include construction of the new building. For Phase One of the Construction Phase, the AOC anticipates
a construction duration of not more than fifty-four (54) working days from start to final completion of
site preparation work. For Phase Two of the Construction Phase, the AOC anticipates a construction
duration of not more than one hundred ninety-two (192) working days to complete the construction of
the courthouse (including availability for occupancy of the courthouse). Although these durations may
be changed by the AOC prior to construction, Proposers shall assume these durations for the purposes of
preparing your proposal and fee.

The project is being designed so that whole-building energy consumption is at least 15 percent less than
permissible for a code-compliant court building.

4.0 Responding to this Request for Qualifications/Proposal

The AOC has developed the schedule of events (see page 2) with dates showing the key dates for this
solicitation process. The RFQ/P and schedule are subject to change, and the AOC does not send
notifications of changes to this RFQ/P or the schedule to prospective Proposers and is not responsible for
failure of any Proposer to receive notification of any change in a timely manner. Proposers are advised
to visit the AOC website (http://www.courtinfo.ca.gov/reference/rfp/) frequently to check for changes
and updates to the RFP/Q, including the Schedule. Prospective Proposers must take the following actions
according to the specified timelines in order to participate in this process.

4.1 Optional: Submit Questions Prior to the Pre-Proposal Teleconference:

If your organization wishes to submit questions that will be answered at the Pre-Proposal
conference, please submit your written questions, using the electronic Form for Submission of
Questions that is posted as Attachment D of this RFQ/P. Please complete all sections of the form
when submitting. Pay particular attention to correct identification and citation of areas of the
RFQ/P about which you raise questions. Questions at this stage should address the particulars of
the RFQ/P process and general questions about the overall nature of the Project. Proposers are
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4.2

4.3

4.4

02/19/08

requested to withhold highly specific questions regarding the Project until after the Pre-Proposal
Teleconference. Note: Your firm name will appear when the answers to the questions you have
submitted are posted to the AOC website. Posting of answers to this initial set of questions to
the AOC website will be made after the Pre-Proposal Teleconference.

All questions must be submitted using the form noted above, sent as attachments to an e-mail
sent to the following e-mail address: “OCCM_Solicitations@jud.ca.gov” and must include the
following in the e-mail subject line: “CM@Risk: RFQ-P Questions + (the name of your
organization)”.

Optional: Attend/Participate by Phone in the Pre-Proposal Conference:

The AOC will provide an overview of the Project, introduce key AOC personnel, and answer
questions submitted in writing via email prior to the Pre-Proposal Teleconference. If time
allows, other questions may be solicited and answered. Although questions will be responded to
verbally, the official and binding response will be the written response posted to the AOC
website.

Optional: Submit Requests for Clarifications re: the RFQ/P and Email Intent to Respond:

If your organization wishes to submit questions prior to submission of a Proposal, please submit
using the form and process as described in section 4.1 above. Answers to questions will be
posted to the Courtinfo website on the page/link of this RFQ/P.

Email Indicating Interest: Service Providers who intend to respond to this solicitation are
requested to notify the AOC by sending an email to solicitations@jud.ca.gov with the RFQ/P
number and name in the subject line. This is not mandatory but is strongly encouraged, to assist
the AOC in managing the RFQ/P process. Please include the name, address, telephone, fax
number, and e-mail address of the Service Provider (firm) and contact person.

Preparing and Packaging Your Proposal:

Proposals should provide straightforward, concise information that satisfies the requirements
noted in this RFQ/P. Expensive binding, color displays, and the like are discouraged. Emphasis
should be placed on brevity, conformity to the AOC’s instructions, selection criteria of this
RFQ/P, and completeness and clarity of content. Organizing proposals into the tab order
suggested below will not only help each proposer achieve the proper emphasis, but will also
facilitate review and evaluation. Attachments, except as noted, will not be accepted.

Each Proposer’s Statement of Qualifications (SOQ) should clearly and accurately demonstrate
specialized knowledge and experience required for consideration. In one sealed envelope
(clearly marked “Proposal — (firm name). Project Name, RFQ/P Number), submit the
following:

a) six (5) copies in paper form of your Price Proposal. Submit Price Proposal in a separate
sealed envelope which will be included with other materials listed below. Clearly mark the
envelope “Price Proposal — (firm name). Project Name, RFQ/P Number”);

b) one (1) original of the Payee Data Record form completed in the exact legal name of the
Proposer’s business signed by an authorized representative of the Proposer (Do not bind
Payee Data Record form into the SOQ booklets);

c) one (1) compact disk containing the complete SOQ and Payee Data Record form;
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d) six (5) copies in paper form of the SOQ, which consists of a Cover Letter and Standard
Form 330 (Parts | and I1). SOQ shall be prepared in a bound 8.5” x 11” booklet format using
organizational tabs that correspond, in number and title, to the Standard Form 330 sections
outlined below:

Tab 1.

Tab 2.

Tab 3.

Tab 4.

Tab 5.

Tab 6.

Cover Letter

Provide a cover letter that references this RFQ/P and confirms that all elements of the
RFQ/P have been read and understood and that the Proposer takes no exception to the
materials provided including Appendix A - Contract for Preconstruction and
Construction Phase Services (including its Exhibits and any other referenced
documents). The cover letter shall be one page maximum and signed by an individual
authorized to bind the Proposer contractually. Include in the letter:

= The exact legal name, address, telephone and fax numbers, and federal tax
identification number of the organization proposing to do business with the AOC (or
social security number if the organization is a sole proprietorship),

= The name, telephone, fax, address, and e-mail address of one business person who is
the organization’s designated representative,

= The name, telephone, fax, address, and e-mail address of the contracts management
or legal person who will liaise with the AOC in contractual matters.

330 Part I (A-D): Firm Identification

Identify the Proposer’s point of contact; list proposed team comprised of the key
members of Proposer’s firm to be assigned to this project, including their roles and their
time, in hours, dedicated to the project for each phase of work (one page maximum);
and an organizational team chart for this project (one page maximum). Attach a one
page maximum firm description after the 330 form. If more than one firm is identified in
section A-D, submit a one page description for each firm.

330 Part | (E): Resumes of Key Personnel
Resumes of key personnel of the proposed team for the project. (One page per person
maximum);

330 Part | (F): Examples Projects

Maximum ten (10) example projects which best illustrate firm’s qualifications for the
scope and size of the specific project. Indicate any projects accomplished by current
firm staff conducted while under the employment of others. Indicate services performed
as either Preconstruction and/or Construction Management at Risk services. Provide one
attached page following the text page for each project for supporting photographs and/or
graphics. Projects shall be relevant to California courts or buildings of similar
complexity completed in the last ten (10) years and demonstrate the Proposer’s ability
and experience to successfully complete this court project. Provide Owner’s information
as a reference contact. (Two pages per project maximum);

330 Part I (G): Key Personnel
Key personnel participation of the proposed team and their role in the project examples
from section 4. (One page maximum);

330 Part I (H): Proposed Approach

Provide a Project Plan for performing the activities specified in the Statement of Work
provided in this RFQ/P. The Project Plan should be organized into three sections:
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Preconstruction, Guarantee of GMAX/Bidding, and Construction Management. Use
these categories to group information that illustrates your firm’s proposed approach to
the entire CM at Risk process, indicating your strategies for quality control, issue
anticipation resolution throughout the project, your methodology for coordination and
issue tracking, as well as any other information you feel is pertinent. This section shall
be signed by an authorized representative of the prospective Consultant. (Ten pages
maximum);

Tab 7. 330 Part Il: General Qualifications
Provide general qualifications for the Proposer’s office or branch office that is
performing the work described in the RFQ. Fill in sections 1 through 9. Part 9 shall
indicate current employees by discipline. Section 12 shall be signed by an authorized
representative of the prospective Consultant. Items 4, 5b, 8c and 11 of Part Il are not
required.

Tab 8. Technical Qualifications Questionnaire
Include completed Attachment E form here bearing an original signature from an
individual with a level of authority qualified to commit your organization.

Tab 8.1 Supporting Documentation: Safety Record

Tab 8.2 Supporting Documentation: Litigation History

Tab 9. General Contractor License
Include a copy of your Type B general contractor license permitting your firm to
perform construction work in the State of California.

Tab 10. Financial Information
Provide one original printed (preferred) or copy of your audited and already published
Financial statements for three annual periods preceding the due date for your Proposal.
Please be certain that the statements provided are in the same legal name as that in
which you intend to do business with the AOC and not in the name of parent
organizations, or include other subsidiaries.

Any questions regarding this solicitation document shall be directed in writing to the Business
Services Manager for this RFQ/P process. Proposers/potential Proposers are to refrain from
contacting any other AOC personnel with regards to this RFQ/P. The Business Services Manager for
this solicitation process is:

Mr. George Santore

Administrative Office of the Courts, Business Services

455 Golden Gate Avenue

San Francisco, CA 94102

george.santore@jud.ca.gov or OCCM_Solicitations@jud.ca.gov
(415) 865-8893

For Standard Form 330, please go to:
http://contacts.gsa.gov/webforms.nsf/0/21DBF5BF7E860FC185256E13005C6AA6/$file/sf330.doc
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5.0 Statement of Work, Legal Terms and Conditions

The Statement of Work (S.0.W.) and legal terms and conditions applicable to the Construction Phase of
the Project can be found in two places - Attachment A of this solicitation, “Contract for Preconstruction
and Construction Phase Services”, and Attachment H, “General Conditions Of The Contract For
Construction, Document 00700.”

Services generally required in Preconstruction Phase are: Input to Design and Construction Documents,
Scheduling and Phasing, Value Analysis, Constructability and Peer Reviews (not code-level plan
checks), Cost Control Management, Monitor Approvals, Prepare Subcontractor Bid Packages, Identify
Qualified Subcontractors and Solicit Bids, Receive bids, Agreement on Guaranteed Maximum Price.

Services generally required in Construction Phase are: Execute Subcontracts, Provide Trailers and
Equipment, Supervise and Direct the Work, Conduct Project Meetings, Monthly Progress Payments,
Manage Change Order Process, Report Monthly Construction Progress, Commissioning and Acceptance
Testing, Record Construction Documents, Closeout Project.

Note: At the start of the CMAR contract, the documents will be at 100% Design Development.
Accordingly, Proposer shall only include services outlined in Attachment A, 4.A. Basic Services and
4.C. through 4.D.

6.0 Submitting Your Proposal

In order to be considered for award, the AOC requires that statements of qualifications and technical and
price proposals (“Proposal(s)”) shall be provided, in written form, not later than the time and date
indicated in the Schedule of Events on page 2 of the most current version of this RFQ/P, to the following
address:

Judicial Council of California
Administrative Office of the Courts
Attn: Ms. Nadine McFadden,
Business Services, Floor 7

455 Golden Gate Avenue

San Francisco, CA 94102

Proposals are not to be submitted as e-mails. Proposals may be sent by US mail service certified mail, or
overnight delivery carrier, or may be delivered in person. The Proposer assumes all risk of loss regarding
any delivery method it chooses to use, and the AOC shall not be held responsible for any failure of any
delivery service/method. The Proposer is solely responsible for ensuring delivery no later than the date
and time specified. The AOC will return unopened, any proposal received after the time specified in the
most current RFQ/P Schedule.

7.0 Selection Process

It is the intention of AOC that its selection of the firm to provide professional construction management
services for this project shall take into consideration both the quality of the Proposer, as demonstrated by
their evidenced competence and experience, and on the cost proposed to provide the services.

7.1 Proposal Evaluation Process
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The evaluation team will first evaluate the Qualifications/Technical portion of the submitted
Proposal to determine its responsiveness to the AOC’s expressed needs, and score them as
described below. The evaluation team will not be privy to the contents of the Price Proposals
during this part of the evaluation process.

711

7.1.2

7.13

Qualifications/Technical Proposal Evaluation Process:

The Proposals received will be analyzed and scored by members of an evaluation team
which will be comprised of AOC staff. Each member of the evaluation team will assign
a point score according to the following grading schedule. Points assigned by the
individual team members will then be averaged to determine a Total Quality Points

score for each Proposer.

Financial Strength, Safety Record, and Claims Avoidance:

The Proposer has verifiable financial strength, low safety rating rates, and
has successfully avoided claims and litigation on past projects.

Demonstrated Experience of the Firm:

Experience of the firm in relation to the work to be performed, including
demonstrated ability to meet project budgets and schedules, demonstrated
effectiveness of the quality assurance program and procedures being
utilized by the firm in both Preconstruction and CM at Risk services, and
the nature and quality of recently completed work.

Demonstrated Experience and Training of Project Personnel:

Demonstrated experience and training of the principals and key
personnel to be assigned to the project while performing Preconstruction
and CM services on related projects and continuity of firm’s proposed
staff with firm.

Project Plan:
The proposed Project Plan shall demonstrate the Proposer’s approach to

this project indicating a clear understanding of the purpose, service, scope,
and objectives of this solicitation.

20 points

30 points

30 points

20 points

Quality Point Scoring Schedule: TOTAL POSSIBLE POINTS = 100 points

Short List and Interviews

The final scores will be used to create a short list of firms to be interviewed. It is
intended that the short list will include at least three firms. Proposers not on the short
list will not be eligible for further consideration for this Project. The interviews will be
evaluated on the same criteria as the proposals. After interviews are conducted, each
member will review his/her own Total Quality Points previously assigned to each
Proposer on the short list and make adjustments if necessary, and the final scores will be

re-calculated.

Price Proposal Evaluation Process

Upon conclusion of the above tasks, the Price Proposal portions will be evaluated.
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In order to calculate a price for the Construction Phase Services, the Price expressed as a
percent of the budgeted Cost of Construction will be multiplied by the budgeted Cost of
Construction to obtain a price in dollars. To this amount the fixed prices proposed for
the Preliminary Plan Phase and the Working Drawing Phase will be added, to achieve a
final Total Price for evaluation purposes. The Total Price will be divided by the average
of the Total Quality Points, to obtain the Cost Per Unit of Quality for each Proposer. The
Cost/Unit Quality figures will be compared and the Proposer with the lowest Cost Per
Unit of Quality shall be announced as the most responsive Proposer

Total Price in Dollars =  Cost Per Unit of Quality
Total Quality Points

EXAMPLE Based on a Fixed Price of $50,000 for Preliminary Plan Phase Services, a
Fixed Price of $150,000 for Working Drawing Phase Services, a budgeted cost of
construction of $10,000,000, a Proposed Price for Construction Phase Services
expressed as a percent of Direct Costs of 12%, and a Total Quality Point Score of 89
points, a Proposer would be scored as follows:

$50,000 + $150,000 + (12% x $10,000,000) = $1,400,000 (Total Price in Dollars)

$1,400,000 = $15,730/ Unit of Quality
89 points

The successful Proposer should be prepared to commence work immediately following
execution of the legal contract in the form provided in Appendix A consistent with the
Proposer’s RFQ/P. In the event an agreement cannot be reached with the selected
Proposer after a reasonable amount of time, the AOC may choose to award the
agreement to the next-highest ranked Proposer.

8.0 Disabled Veteran Participation Goals

The State of California requires contract participation goals of a minimum of three percent (3%) for
disabled veteran business enterprises (DVBE’s). The AOC is subject to this participation goal. The
AOC will require that the selected Contractor demonstrate DVBE compliance and complete a DVBE
Compliance Form when responding to this RFQ/P and when bidding the Project for Construction. If it
would be impossible for the selected Consultant to comply, explanation of why and demonstration of
written evidence of a “good faith effort” to achieve participation would be required. Sample information
and forms follow as part of the Administrative Rules governing the Submission of Proposals.
Information about DVBE resources can be found on the Executive Branch’s internal website at
http://www.dgs.ca.gov/default.ntm. or by calling the Office of Small Business and DVBE Certification
at 916-375-4940.

9.0 Administrative Rules Governing this RFQ/P Process

The AOC’s Administrative Rules governing the Submission of Proposals follow on the next page. By
virtue of submission of a Proposal, the Proposer agrees to be bound by said Administrative Rules with
regards to this RFQ/P and said Proposal. Said rules shall in no way act to limit the AOC’s right to
negotiate additional or different terms if it sees necessary.

The AOC reserves the right to reject any and all Proposals, in whole or in part, as well as the right to
issue similar RFQ/Ps in the future. This RFQ/P is in no way an agreement, obligation, or contract and in
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no way is the AOC or the State of California responsible for the cost of preparing the proposal. One
copy of a submitted proposal will be retained for official files and becomes a public record.

The AOC policy is to follow the intent of the California Public Records Act (PRA). If a Service
Provider’s proposal contains material noted or marked as confidential and/or proprietary that, in the
AOC’s sole opinion, meets the disclosure exemption requirements of the PRA, then that information will
not be disclosed pursuant to a request for public documents. If the AOC does not consider such material
to be exempt from disclosure under the PRA, the material will be made available to the public,
regardless of the notation or markings. If a Service Provider is unsure if its confidential and/or
proprietary material meets the disclosure exemption requirements of the PRA, then it should not include
such information in its proposal.

A. General

1. This solicitation document, the evaluation of proposals, and the award of any contract
shall conform with current competitive bidding procedures as they relate to the
procurement of goods and services. A Service Provider's proposal is an irrevocable
offer for 30 days following the deadline for its submission.

2. Inaddition to explaining the Administrative Office of the Courts’ (AOC’s)
requirements, the solicitation document includes instructions which prescribe the
format and content of proposals.

B. Errors in the solicitation document

1. If a Service Provider submitting a proposal discovers any ambiguity, conflict,
discrepancy, omission, or other error in this solicitation document, the Service
Provider shall immediately provide the AOC with written notice of the problem and
request that the solicitation document be clarified or modified. Without disclosing the
source of the request, the AOC may modify the solicitation document prior to the date
fixed for submission of proposals by issuing an addendum to all Service Providers to
whom the solicitation document was sent.

2. If prior to the date fixed for submission of proposals a Service Provider submitting a
proposal knows of or should have known of an error in the solicitation document but
fails to notify the AOC of the error, the Service Provider shall bid at its own risk, and
if the Service Provider is awarded the contract, it shall not be entitled to additional
compensation or time by reason of the error or its later correction.

C. Questions regarding the solicitation document

1. If a Service Provider’s question relates to a proprietary aspect of its proposal and the
question would expose proprietary information if disclosed to competitors, the
Service Provider may submit the question in writing, conspicuously marking it as
"CONFIDENTIAL." With the question, the Service Provider must submit a statement
explaining why the question is sensitive. If the AOC concurs that the disclosure of the
question or answer would expose proprietary information, the question will be
answered, and both the question and answer will be kept in confidence. If the AOC
does not concur regarding the proprietary nature of the question, the question will not
be answered in this manner and the Service Provider will be notified.
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E.

F.
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2.

Addenda

1.

If a Service Provider submitting a proposal believes that one or more of the
solicitation document’s requirements is onerous or unfair, or that it unnecessarily
precludes less costly or alternative solutions, the Service Provider may submit a
written request that the solicitation document be changed. The request must set forth
the recommended change and Service Provider’s reasons for proposing the change.
Any such request must be submitted to the AOC by the date and time listed in this
RFP for “Deadline for submission of Proposer’s Requests for Clarifications,
Modifications or Questions regarding the RFQ/P”.

The AOC may modify the solicitation document prior to the date fixed for submission
of proposals by faxing an addendum to the Service Providers to whom the solicitation
document was sent. If any Service Provider determines that an addendum
unnecessarily restricts its ability to bid, it must notify the AOC no later than one day
following the receipt of the addendum.

Withdrawal and resubmission/modification of proposals

1.

A Service Provider may withdraw its proposal at any time prior to the deadline for
submitting proposals by notifying the AOC in writing of its withdrawal. The notice
must be signed by the Service Provider. The Service Provider may thereafter submit a
new or modified proposal, provided that it is received at the AOC no later than the
proposal due date and time listed in this RFP. Modifications offered in any other
manner, oral or written, will not be considered. Proposals cannot be changed or
withdrawn after the proposal due date and time listed in this RFP.

Evaluation process

1.

An evaluation team will review in detail all proposals that are received to determine
the extent to which they comply with solicitation document requirements.

If a proposal fails to meet a material solicitation document requirement, the proposal
may be rejected. A deviation is material to the extent that a response is not in
substantial accord with solicitation document requirements. Material deviations
cannot be waived. Immaterial deviations may cause a bid to be rejected.

Proposals that contain false or misleading statements may be rejected if in the AOC’s
opinion the information was intended to mislead the state regarding a requirement of
the solicitation document.

Cost sheets will be checked only if a proposal is determined to be otherwise qualified.
All figures entered on the cost sheets must be clearly legible.

During the evaluation process, the AOC may require a Service Provider's
representative to answer questions with regard to the Service Provider’s proposal.
Failure of a Service Provider to demonstrate that the claims made in its proposal are in
fact true may be sufficient cause for deeming a proposal non-responsive.
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G.

H.

K.
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Rejection of bids

1.

The AOC may reject any or all proposals and may or may not waive an immaterial
deviation or defect in a bid. The AOC’s waiver of an immaterial deviation or defect
shall in no way modify the solicitation document or excuse a Service Provider from
full compliance with solicitation document specifications. The AOC reserves the right
to accept or reject any or all of the items in the proposal, to award the contract in
whole or in part and/or negotiate any or all items with individual Service Providers if
it is deemed in the AOC’s best interest. Moreover, the AOC reserves the right to
make no selection if proposals are deemed to be outside the fiscal constraint or against
the best interest of the State of California.

Award of contract

1.

Decision

1.

Award of contract, if made, will be in accordance with the solicitation document to a
responsible Service Provider submitting a proposal compliant with all the
requirements of the solicitation document and any addenda thereto, except for such
immaterial defects as may be waived by the AOC.

The AOC reserves the right to determine the suitability of proposals for contracts on
the basis of a proposal’s meeting administrative requirements, technical requirements,
its assessment of the quality of service and performance of items proposed, and cost.

Questions regarding the AOC’s award of any business on the basis of proposals
submitted in response to this solicitation document, or on any related matter, should be
addressed to the individual listed in the Submitting Your Proposal section of this RFP
who will forward the matter to the appropriate contracting officer.

Execution of contracts

1.

The AOC will make a reasonable effort to execute any contract based on this
solicitation document within 30 days of selecting a proposal that best meets its
requirements. However, exceptions taken by a Service Provider may delay execution
of a contract

A Service Provider submitting a proposal must be prepared to use a standard state
contract form rather than its own contract form.

Protest procedure

1.

General

Failure of a Service Provider to comply with the protest procedures set forth in this
Section K, will render a protest inadequate and non-responsive, and will result in
rejection of the protest.

Prior to Submission of Proposal
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An interested party that is an actual or prospective Proposer with a direct economic
interest in the procurement may file a protest based on allegedly restrictive or
defective specifications or other improprieties in the solicitation process that are
apparent, or should have been reasonably discovered prior to the submission of a
proposal. Such protest must be received prior to the Proposal Closing Time. The
protestor shall have exhausted all administrative remedies discussed in this
Attachment A prior to submitting the protest. Failure to do so may be grounds for
denying the protest.

After Award

A Service Provider submitting a proposal may protest the award based on allegations
of improprieties occurring during the proposal evaluation or award period if it meets
all of the following conditions:

a.  The Service Provider has submitted a proposal that it believes to be responsive
to the solicitation document;

b.  The Service Provider believes that its proposal meets the administrative and
technical requirements of the solicitation, proposes services of proven quality
and performance, and offers a competitive cost; and,

c.  The Service Provider believes that the AOC has incorrectly selected another
Service Provider submitting a proposal for an award.

Protests must be received no later than five (5) business days after the protesting party
receives a Non-Award letter.

Form of Protest

A Service Provider who is qualified to protest should submit the protest to the
individual listed in the Submission of Proposals section on the coversheet of this RFP
who will forward the matter to the appropriate Contracting Officer.

a. The protest must be in writing and sent by certified, or registered mail, or
overnight delivery service (with proof of delivery), or delivered personally to
the address noted above. If the protest is hand-delivered, a receipt must be
requested.

b. The protest shall include the name, address, telephone and facsimile numbers,
and email address of the party protesting or their representative.

c.  The title of the solicitation document under which the protest is submitted shall
be included.

d. A detailed description of the specific legal and factual grounds of protest and
any supporting documentation shall be included.

e.  The specific ruling or relief requested must be stated.
The AQC, at its discretion, may make a decision regarding the protest without
requesting further information or documents from the protestor. Therefore, the initial

protest submittal must include all grounds for the protest and all evidence available at
the time the protest is submitted. If the protestor later raises new grounds or evidence
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that was not included in the initial protest but which could have been raised at that
time, the AOC will not consider such new grounds or new evidence.

Determination of Protest Submitted Prior to Submission of Proposal

Upon receipt of a timely and proper protest based on allegedly restrictive or defective
specifications or other improprieties in the solicitation process that are apparent, or
should have been reasonably discovered prior to the submission of a proposal, the
AOC will provide a written determination to the protestor prior to the Proposal Due
Date. If required, the AOC may extend the Proposal Due Date to allow for a
reasonable time to review the protest. If the protesting party elects to appeal the
decision, the protesting party will follow the appeals process outlined below and the
AOC, at its sole discretion, may elect to withhold the contract award until the protest
is resolved or denied or proceed with the award and implementation of the contract.

Determination of Protest Submitted After Submission of Proposal

Upon receipt of a timely and proper protest, the AOC will investigate the protest and
will provide a written response to the Service Provider within a reasonable time. If the
AOC requires additional time to review the protest and is not able to provide a
response within ten (10) business days, the AOC will notify the Service Provider. If
the protesting party elects to appeal the decision, the protesting party will follow the
appeals process outlined below. The AOC, at its sole discretion, may elect to
withhold the contract award until the protest is resolved or denied or proceed with the
award and implementation of the agreement.

Appeals Process

The Contracting Officer’s decision shall be considered the final action by the AOC
unless the protesting party thereafter seeks an appeal of the decision by filing a request
for appeal with the AOC’s Business Services Manager, at the same address noted in
the Submission of Proposal section of the coversheet of this RFP, within five (5)
calendar days of the issuance of the Contracting Officer’s decision.

The justification for appeal is specifically limited to:

a. Facts and/or information related to the protest, as previously submitted, that
were not available at the time the protest was originally submitted,
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b. The Contracting Officer’s decision contained errors of fact, and that such errors
of fact were significant and material factors in the Contracting Officer’s
decision; or

c.  The decision of the Contracting Officer was in error of law or regulation.
The Service Provider’s request for appeal shall include:

a. The name, address telephone and facsimile numbers, and email address of the
Service Provider filing the appeal or their representative;

b. A copy of the Contracting Officer’s decision;
c. The legal and factual basis for the appeal; and

d.  The ruling or relief requested. Issues that could have been raised earlier will not
be considered on appeal.

Upon receipt of a request for appeal, the AOC’s Business Services Manager will

review the request and the decision of the Contracting Officer and shall issue a final

determination. The decision of the AOC’s Business Services Manager shall constitute

the final action of the AOC.

Protest Remedies

If the protest is upheld, the AOC will consider all circumstances surrounding the
procurement in its decision for a fair and reasonable remedy, including the seriousness
of the procurement deficiency, the degree of prejudice to the protesting party or to the
integrity of the competitive procurement system, the good faith efforts of the parties,
the extent of performance, the cost to the AOC, the urgency of the procurement, and
the impact of the recommendation(s) on the AOC. The AOC may recommend a
combination of the following remedies:

Terminate the contract for convenience;

a

b.  Re-solicit the requirement;
c Issue a new solicitation;

d

Refrain from exercising options to extend the term under the contract, if
applicable;

e.  Award a contract consistent with statute or regulation; or
f. Other such remedies as may be required to promote compliance.

News releases

1.

News releases pertaining to the award of a contract may not be made without prior
written approval of the AOC’s Business Services Manager.

Disposition of materials

1.

All materials submitted in response to this solicitation document will become the
property of the State of California and will be returned only at the AOC’s option and
at the expense of the Service Provider submitting the proposal. One copy of a
submitted proposal will be retained for official files and become a public record. Any
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material that a Service Provider considers as confidential but does not meet the
disclosure exemption requirements of the California Public Records Act should not be
included in the Service Provider’s proposal as it may be made available to the public.

N. Payment

1.  Payment terms will be specified in any agreement that may ensue as a result of this
solicitation document.

2. THE STATE DOES NOT MAKE ANY ADVANCE PAYMENT FOR
SERVICES. Payment is normally made based upon completion of tasks as provide in
the agreement between the AOC and the selected Service Provider. The AOC may
withhold ten percent of each invoice until receipt and acceptance of the final product.
The amount of the withhold may depend upon the length of the project and the
payment schedule provide in the agreement between the AOC and the selected Service

Provider.
(DVBE forms follow)
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DVBE PARTICIPATION FORM

Proposer Name:
RFP Project Title:
RFP Number:

The State of California Judicial Branch’s goal of awarding of at least three percent (3%)
of the total dollar contract amount to Disabled Veterans Business Enterprise (DVBE)

has been achieved for this Project. Check one:
Yes (Complete Parts A & C only)
No (Complete Parts B & C only)

“Contractor’s Tier” is referred to several times below; use the following definitions for tier:

0 = Prime or Joint Contractor;
1 = Prime subcontractor/supplier;
2 = Subcontractor/supplier of level 1 subcontractor/supplier

PART A - COMPLIANCE WITH DVBE GOALS
Fill out this Part ONLY if DVBE goal has been met; otherwise fill out Part B.

INCOMPLETE DOCUMENTATION MAY RESULT IN DISQUALIFICATION

FROM FURTHER PARTICIPATION IN SELECTION PROCESS FOR THIS
SOLICITATION

PRIME CONTRACTOR

Company Name:

Nature of Work Tier:
Claimed Value: DVBE $
Percentage of Total Contract Cost: ~DVBE %
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SUBCONTACTORS/SUBCONTRACTOR/PROPOSERS/SUPPLIERS

1. Company Name:

Nature of Work: Tier:
Claimed Value: DVBE $
Percentage of Total Contract Cost: DVBE %

2. Company Name:

Nature of Work: Tier:
Claimed Value: DVBE $
Percentage of Total Contract Cost ~ DVBE %

3. Company Name:

Nature of Work: Tier:

Claimed Value: DVBE $

Percentage of Total Contract Cost DVBE %
GRAND TOTAL: DVBE %

I hereby certify that the “Contract Amount,” as defined herein, is the amount of
$ . Iunderstand that the “Contract Amount” is the total dollar figure
against which the DVBE participation requirements will be evaluated.

Firm Name of Proposer

Signature of Person Signing for
Proposer

Name (printed) of Person Signing
for Proposer

Title of Above-Named Person

Date
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PART B - ESTABLISHMENT OF GOOD FAITH EFFORT
Fill out this Part ONLY if DVBE goal will not be met but you have made a good faith

effort to meet such goal.

INCOMPLETE DOCUMENTATION MAY RESULT IN DISQUALIFICATION
FROM FURTHER PARTICIPATION IN SELECTION PROCESS FOR THIS
SOLICITATION

1. List contacts made with personnel from state or federal agencies, and with
personnel from DVBEs to identify DVBEs.

Source Person Contacted Date

2. List the names of DVBEs identified from contacts made with other state,
federal, and local agencies.

Source Person Contacted Date

3. If an advertisement was published in trade papers and/or papers focusing
on DVBEs, attach proof of publication.

Publication Date(s) Advertised
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4. Solicitations were submitted to potential DVBE contractors (list the

company name, person contacted, and date) to be subcontractors.
Solicitation must be job specific to plan and/or contract.

Company

Person Contacted

Date Sent

02/19/08

5. List the available DVBESs that were considered as subcontractors or

suppliers or both. (Complete each subject line.)

Company Name:

Contact Name & Title:

Telephone Number:

Nature of Work:

Reason Why Rejected:

Company Name:

Contact Name & Title:

Telephone Number:

Nature of Work:

Reason Why Rejected:
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Company Name:

Contact Name & Title:

Telephone Number:

Nature of Work:

Reason Why Rejected:

PART C - CERTIFICATION (to be completed by ALL Proposers)

I hereby certify that I have made a diligent effort to ascertain the facts with regard to
the representations made herein and, to the best of my knowledge and belief, each
firm set forth in this bid as a Disabled Veterans Business Enterprise complies with the
relevant definition set forth in section 1896.61 of Title 2, and section 999 of the Military
and Veterans Code, California Code of Regulations. In making this certification, I am
aware of section 10115 et seq. of the Public Contract Code that establishes the
following penalties for State Contracts:

Penalties for a person guilty of a first offense are a misdemeanor, civil penalty of
$5,000, and suspension from contracting with the State for a period of not less than
thirty (30) days nor more than one (1) year. Penalties for second and subsequent
offenses are a misdemeanor, a civil penalty of $20,000 and suspension from
contracting with the State for up to three (3) years.

IT ISMANDATORY THAT THE FOLLOWING BE COMPLETED ENTIRELY;
FAILURE TO DO SO WILL RESULT IN IMMEDIATE REJECTION.

Firm Name of Proposer:

Signature of Person Signing for
Proposer

Name (printed) of Person Signing
for Proposer

Title of Above-Named Person

Date

End of RFP Form
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