

Attachment I

Project Cost Responsibility Matrix

New Kings County Courthouse

Superior Court of California

County of Kings



ADMINISTRATIVE OFFICE OF THE COURTS

OFFICE OF COURT CONSTRUCTION AND MANAGEMENT

General Project / Construction Category	Cost Responsibility				Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court cost)	Ongoing Cost (court cost)		OFOI	OFCI	CFCI
CONSTRUCTION COST		-					
On-Site Utilities Relocation and Removal as required; Off-Site Utilities Improvements as required	✓						~
Demolition of Existing site Improvements including Utility and Light poles	\checkmark						~
Connection to Utilities	✓						~
Security Fencing and Gates	\checkmark						~
Surface Parking & Driveways (private areas); Receiving Areas	✓						~
Site Development, Landscape, Drainage, Lighting	✓						~
New Sidewalks on Courthouse Site	\checkmark						~
Retaining Walls, Stairs, Ramps, Vehicle Barriers	\checkmark						✓

General Project / Construction Category	Cost Responsibility				Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court cost)	Ongoing Cost (court cost)		OFOI	OFCI	CFCI
Site Furnishings, Flag poles etc	✓						✓
Court Building Construction	~						~
Building Maintenance/ Window Washing Equipment	✓						✓
Window Treatments	✓						~
Building Control Systems	✓						✓
Freestanding Furniture ⁴	✓						~
Modular Workstations ⁴	✓						✓
Storage Racks, Shelving, High Density Files ⁴	✓						~
Office Furnishings and equipment ²		✓			✓		
Graphics & Signage (Interior or Exterior; Code Req'd or Functional) ¹	✓						~

General Project / Construction Category		Cost Res	ponsibility	Construct	Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court cost)	Ongoing Cost (court cost)	OFOI	OFCI	CFCI	
Sound Reinforcement, and Assisted Listening devices	~					~	
AV Recording / Playback Equipment; Video Displays, teleconference equip ²	✓	✓(partial)		√(partial)		✓	
Communication Satellite Dishes and other outside communications service ²	✓	✓		✓		~	
Public Art ²		\checkmark		✓			
Artwork in Non-Public Spaces		~		✓			
Interior Plants ⁵		~		✓			
Wheelchair Lifts, Evacuation Chairs	~					~	
Communication Cabling ¹³ (install, terminate & test); Equip. Racks; Cable Raceways, Rooms; Outlets	~	✓(partial)		✓(partial)		~	

Legend: **OFOI** = Owner (AOC or Court) furnished and owner installed; **OFCI** = Owner furnished and Contractor installed (under building construction or furniture vendor contract); **CFCI** = Contractor furnished and installed (under building construction contract)

General Project / Construction Category	Cost Responsibility				Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court cost)	Ongoing Cost (court cost)		OFOI	OFCI	CFCI
Security door hardware, electric locks, position indicators; back boxes & conduit for security equipment.	✓						~
Security and Access Control: cameras; duress alarms, central equipment, monitors, (active electronics) ²	\checkmark						✓
Package Scanner, Magnetometer, Turnstiles ²	✓	✓				\checkmark	√
Rooms and racks for Security/AV/Computer Equipment	\checkmark						✓
Telecom/AV/Data network: routers, switches, etc. (active electronics) ²	✓ (partial)	✓			~	√ (partial)	~
Un-interruptible Power Supplies (rack mounted) ²	✓ (partial)	✓			✓		✓
Telephone Switch, Desk sets; Miscellaneous Equipment & Devices; Voice Mail Server ²		~	✓		~		

PROJECT DELIVERY COSTS		Cost Res	ponsibility	Cons	Construction Contract Destination			
General Project / Construction Category	Project & Capital Cost	Project Non- Capital Cost (court cost)	Ongoing Cost (court cost)	OFOI	OFCI	CFCI		
General	General Project / Construction Category							
Architecture and Engineering Design	\checkmark							
Furniture, Fixtures, Equipment Design	√							
Construction Inspection	✓							
Bid Advertising, Printing & Mailing	✓							
Post-Occupancy Evaluations	✓							
Geotechnical & Survey	✓							
Materials Testing	\checkmark							
Insurance	✓							
Performance Bond and Payment Bond	✓							
Construction Management	~							
Construction Contingency	✓							
Site Acquisition & Property Purchase	✓							
CEQA/Due Diligence Mgmt./Mitigation	✓							

PROJECT DELIVERY COSTS		Cost Res	ponsibility		Construc	tion Contract I	ntract Destination	
General Project / Construction Category	Project & Capital Cost	Project Non- Capital Cost (court cost)	Ongoing Cost (court cost)		OFOI	OFCI	CFCI	
General	Project / Const	ruction Category	7	<u>.</u>		Project & Capital Cost		
Legal Services (Project related)	\checkmark							
Plan Checking/CSFM & Peer Reviews	✓							
Utility Connection Fees	✓							
Moving and Relocation Services		✓						
Building and Grounds Operations, and Maintenance			✓(except during construction)				✓(during construction)	
CEQA Ongoing Mitigation Monitoring (if required)			~					
Janitorial Services			✓					
Utility or Energy			✓					
Security Personnel ⁶			✓					

NOTES:

New Kings County Courthouse ATTACHMENT I

¹ AOC provides graphic of state seal for inclusion in project. ² A&E Team coordinates for installation of any owner equipment in construction documents.

³Universal cable infrastructure serves data network, telephone, controls, security. Interfaces with building automation system.

⁴ Architect selects, designs layout, and provides A&E coordination for furniture (free standing and modular) and storage units; installation drawings/specifications shall be provided by Contractor for modular systems and freestanding units unless otherwise specified in the contract.

⁵ Unless specifically included in the building desing docuemtns in affixed planters.

⁶Refers to permanent security staffing. Any constructon period site security for the protection of the property is at the discretion of the Contractor.