

# Judicial Council of California

ADMINISTRATIVE OFFICE OF THE COURTS

455 Golden Gate Avenue • San Francisco, California 94102-3688 Telephone 415-865-4200 • Fax 415-865-4205 • TDD 415-865-4272

# ADDENDUM 1

Date November 10, 2010

**To** Potential Proposers

**From** Judicial Council of California Administrative Office of the Courts, Office of Court Construction and Management Action Requested Please review the attached responses to questions regarding the RFP

Deadline N/A

Contact occm\_solicitations@jud.ca.gov

Subject Addendum No. 1 Responses to Questions

**ID/IQ Materials Testing and Special Inspection Services** Solicitation Number: OCCM-2010-28-RO

#### Materials Testing and Special Inspection Services Solicitation Number: OCCM-2010-28-RO Addendum No. 1

#	RFQ Reference	Question	Answer
1	RFP	The Sample Agreement does not mention Prevailing Wage. Will the projects that pertain to	Yes
		this agreement be Prevailing Wage?	
2	RFP	Can the AOC/OCCM logo be utilized in the RFP	Yes
		response?	
3	RFP	Does the Payee Data Record Form need to be	Yes, refer to Section 4.4 of the RFP.
		included in the SOQ in addition to the CD?	
4	RFP	Is there a page limitation to Item 4.2.3 on page 5 of the RFP?	No, but should be concise.
5	RFP	The RFP mentions (page 4 of 25) that forensic tests or inspection will be required. Can you please specify what type of forensic test and inspections will be required?	Forensic tests or inspections may be required. Types of forensic tests and inspections are unknown at this time.

### Materials Testing and Special Inspection Services Solicitation Number: OCCM-2010-28-RO Addendum No. 1

#	RFQ Reference	Question	Answer
6	RFP	What are the construction schedules of the six courthouse projects?	<ul> <li>Anticipated courthouse projects with estimated construction dates include:</li> <li>1. Hollister Courthouse: 2/2011 to 8/2012</li> <li>2. San Andreas Courthouse: 4/2011 to 12/2012</li> <li>3. San Bernardino Courthouse: 4/2011 to 7/2013</li> <li>4. Banning Courthouse: 7/2011 to 3/2013</li> <li>5. Madera Courthouse: 9/2011 to 7/2013</li> <li>6. Porterville Courthouse: 9/2011 to 3/2013</li> </ul>
7	RFP	The RFP specifies (page 5 of 25) that DVBE documentation is not submitted with the SOQ, but is to be submitted only if the Service Provide is selected for services. Does this refer to the DVBE Participation Form as well as well or only to the Good Faith Effort documentation?	Yes, refers to the DVBE Participation Form and Good Faith Effort documentation.
8	RFP	Where are the upcoming six courthouse projects going to be located?	See Answer to #6.

## Materials Testing and Special Inspection Services Solicitation Number: OCCM-2010-28-RO Addendum No. 1

#	RFQ Reference	Question	Answer
9	RFP	On page 5 of 25 of the RFP, the instructions indicate to "use tabs to divide section of the Form 330". Does this mean to use tabs between the Part 1 and Part II, or between the sections within Part I, ie., A-C, D,E,F,G. Please clarify.	Between the sections within Part I, i.e., A-C, D,E,F,G
10	Attachment A-Sample Agreement	Request changes to Attachment A – Exhibit A, Standard Provisions, Section I-Indemnification	No changes to the Standard Agreement will be entertained at this time.
11	Attachment A-Sample Agreement	Request Changes to Exhibit B, Special Provisions, Section 3-Standard of Professionalism, 4-Service Warranties, and 19-Waiver of Claims	No changes to the Standard Agreement will be entertained at this time.