



JUDICIAL COUNCIL OF CALIFORNIA

455 Golden Gate Avenue • San Francisco, California 94102-3688
Telephone 415-865-4200 • Fax 415-865-4205 • TDD 415-865-4272

NOTICE REVISIONS TO THE RFQ/P

Construction Manager at Risk New Modesto

RFQ/P Solicitation No. FS-2018-14-RP

August 7, 2018

This Notice serves to advise potential CMRs of the following changes to this solicitation:

1. The Fee Proposal (Attachment 4) has been revised to add the following:
 - The Estimated Direct Cost of Work in the amount of **\$147,700,000.00** has been added to the table in the 'Price Submitted' column;
 - Provided clarification to FF&E in bullet 3 under Section 2 – CMR's General Conditions.
 - Provided clarification to the FF&E Option for the final direct costs as agreed upon by the Judicial Council and the successful CMR prior to the Construction Phase.

Revisions are shown with 'REVISED' in bold red font (**bold font**).

Please check this RFQ/P's webpage on a regular basis for any changes and/or updates to the solicitation and timeline.

END OF NOTICE