



Judicial Council of California
ADMINISTRATIVE OFFICE OF THE COURTS

OFFICE OF COURT CONSTRUCTION AND MANAGEMENT

455 Golden Gate Avenue • San Francisco, California 94102-3688
Telephone 415-865-4900 • Fax 415-865-8885 • TDD 415-865-4272

RONALD M. GEORGE
Chief Justice of California
Chair of the Judicial Council

WILLIAM C. VICKREY
Administrative Director of the Courts

RONALD G. OVERHOLT
Chief Deputy Director

LEE WILLOUGHBY
Director, Office of Court
Construction and Management

April 2, 2010

To: All Interested Parties

Re: CMAR RFQ/P for Madera Courthouse

We would like to express our appreciation to all of the Construction Management firms that participated in our Construction Management at Risk provider selection process. We understand that it takes a considerable investment of talent and resources to respond to an RFP and to prepare for an interview.

After consideration of the RFQ/P submittals, the interviews, and pricing proposals, the Office of Court Construction and Management has selected **Gilbane Building Company (San Jose office)** as the Construction Manager at Risk for the New Madera Courthouse. Final selection of this firm is pending contract negotiations.

Again, we extend our sincere thanks for the participation of all the submitting teams.

Sincerely,

Kim Davis, Manager
Office of Court Construction and Management
Judicial Council of California - Administrative Office of the Courts
2424 Ventura Street
Fresno, CA 93721