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Project Description 

The project is the design, construction, and commissioning of a new building and site 
development for a trial court facility comprised of up to 7,400 gross square feet. The 1 story 
building includes but is not limited to all building structure, enclosure, interior improvements, 
mechanical, electrical, telecommunication, audio visual, and security systems. The site 
development includes but is not limited to site preparation, underground utilities landscape, 
hardscape, vehicular drives, surface parking, security barriers, fencing, and gates. Furnishing and 
installation of interior furniture, furnishings, and fixtures will be performed under a separate, but 
concurrent contract by others. 

It is anticipated that the project shall be phased as follows: Phase One includes parking and other 
site development; Phase Two includes construction of the new building through availability for 
occupancy. 
 

Project Goals 
 
This project will be consistent with the California Trial Court Facilities Standards, adopted by 
Judicial Council of California effective April 21, 2006.  These standards reflect the Judicial 
Council’s commitment to providing equal access to justice and the construction of high 
performing public buildings with a positive architectural legacy. 
 
The following goals have been established for the project:  
  
1. Architecture – The architecture shall be dignified, timeless and constructed with high 

quality, durable materials and systems. The entire project shall be recognized by the 
community as a prominent public building that enriches the city of Portola. Project design 
shall be in accordance with the most current version of the California Trial Court 
Facilities Standards. 
 

2. Site Design – A secure environment shall be created by simple means and shall have 
clear divisions between private and public areas; plantings and site construction shall 
improve the immediate area and create spaces that can be enjoyed by the public.  
Landscaping materials shall be chosen for its durability, climate compatibility, and 
attractive appearance.  

 
3. Function – Space configurations shall accommodate change over time in court 

operations and potential for future expansion. Floor plans shall be effectively designed to 
maximize usable space while providing efficient circulation, waiting, and queuing areas 
for the public. Easy maintenance of materials and systems shall have high importance.  

 
4. Sustainable Design: The Project shall be designed so that whole-building energy 

consumption is at least 15 percent less than permissible for a code-compliant court 
building.  
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5. Accessibility– The building shall incorporate Universal design concepts, to make the 
facility equally accessible to all users. 

 
6. Security – The design will provide for efficient and safe court operations in a cost 

effective manner. 
 
7. Durability, Quality and Efficiency – Materials and building elements should be chosen 

with regard to the amount of traffic, use and visibility of each space.  Materials should be 
durable, operationally and energy efficient, easily maintained and environmentally 
friendly.  

 
8. Commissioning – A building commissioning program shall be implemented to ensure 

that the building systems perform interactively in accord with the design intent.  
 
Project Budget 
 
The overall construction budget is approximately $4,873,000 (escalated to reflect costs at mid-
point of construction). The construction budget does not include fees for professional services or 
other owner “soft” costs”.  The budget amount must not be exceeded.  OCCM is responsible for 
maintaining individual line items in the budget and for budget modification throughout the 
project.  See Cost Responsibility Matrix (Attachment I) and Construction Phase Scope Detail 
(Attachment C) for the scope of work anticipated in the construction contract.  

 
 


