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To:  All Interested Parties 
 
Re: Decision Not to Award for RFP# OCCM-FY2007-09, Preconstruction Services 
and Construction Management at Risk Services with a Guaranteed Maximum Price for 
New Plumas-Sierra Courthouse 
 
We would like to express our appreciation to all of the firms that participated in our CM 
@ Risk solicitation for our New Plumas-Sierra Courthouse project.  We appreciate your 
efforts in attending our Pre-Proposal Teleconference, submitting questions and 
submitting proposals. However, the AOC’s Office of Court Construction and 
Management (OCCM) has decided that awarding a CM @ Risk Contract for this new 
courthouse project is not in the best interests of the State of California at this time.  
 
We are exploring other project delivery methods to accomplish the work of this New 
Plumas-Sierra Courthouse project and hope you will continue your interest in this project 
and other upcoming projects. 


